H Sk 1. Solicitation No. 2.Type: 3. Date | ssuedt Page 1 of 101

— [ X Sealed Bid (IFB)
SOLICITATION, OFFER AND DCCE-2007-B-009% _ July 16, 2007
AWARD Negotiated (REP

Construction, Design and Building
Renovation Commodity Management

Group
4. Contract Number 5. Requisition/Purchase Request No. 6.
[ ] OpenMarket with set aside
For LSDBE subcontracting (see Sec-M)
[X ] SBE Set-Aside (see Sec-M)
7. Issued By: 8. Address Offer To:
Geoffrey A. Mack, Contracting Officer Geoffrey A. Mack, Contracting Officer
Construction, Design & Building Renovation Group Construction, Design, & Building Renovation Group
Office of Contracting and Procurement Office of Contracting and Procurement
441- 4th Street, NW, Suite# 700-South Suite #703 So uth (Bid Room)
Washington, DC 20001 441 -4" Street, NW.
Washington, D. C. 20001
9. For A. Name B. Telephone (No collect calls) C. E-mail Address
information
. ’ (Area Code) (Number) (Ext) ]
contact: Sherry J. Quashie 202 794-4755 Sherry.Quashie@dc.gov
IMPORTANT - The" offer" section of thisform, must be fully completed by offeror.
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

10. Sedled offersin“origina” plus_2  copiesto perform the work required will be received at the placespecified in item 8, or_if hand
carried, tothebid counter located at addressshown initem 8 until 2:00PM local time on

(Hour) 2:00pm (Date) August 16, 2007

11. The Digtrict requires performance of the work described in strict accordance with the following:

Description Section Pages
Salicitation/Offer/Award Form Section—A, pages. 1-2
Schedule for Construction, Alterations, Repair, Price --- Section- B, pages: 37
Scope/ Specifications/Drawings Section— C, pages. 89
Packaging and Markings - Section- D, pages: 10
Inspection and Acceptance Section— E, pages: 11
Deliveriesand Performances Section- F, pages. 12
Contract Administration Data Section- -G, pages: 13-18
Special Contract Reguirements Section—H, pages: 19-56
Contract Clauses Section- |, pages 57-64
List of Attachments Section—J, pages. 65
Representations, Certifications and other statements
Of Bidders Section— K, pages.  66-77
Instructions, Conditions and other Noticesto Bidders — --- Section—L, pages: 7885
Evauation Factors for Award Section— M, pages. 86-90
Attachment J.1.4 Required Labor Contract Provision Attachment J.1.4 91-100

The Standard Contract Provisions for Use with Specifications
for District of Columbia Government Construction Projects,
dated 1973, as amended.

12. The Contractor shall begin performance within 10 calendar days and complete all thework within_120 calendar days after recelving the written
[ TAward [X] Noticeto Proceed . This performance periodis[ X] Mandatory [ ] Negotiable

13. The Contractor must furnish the required performance and payment bonds.
[ X7 yes, within ten(10) calendar days after receiving the Notice of Intent to Award [ Tno

14. Additional Solicitation Considerations
A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by reference
B. A BID GUARANTEE[ X] is required [ ] isnot required

Government of the District of Columbia Office of Contracting and Procurement

STANDARD FORM A - Dated May 2001




Restroom Renovation at Petworth, Takoma Park, Solicitation Number: DCCE-2007-B-0096
& Woodridge Neighborhood Branch Libraries

OFFER ( Must befully completed by offeror)

15. Name, Company Name andAddress of Offeror (with zip code) 16. TelephoneNo. 18. Remittance Address (if different than item 15).
¢ )

17. Email address

19. The offeror agreesto perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the
terms of this solicitation, if this offer is accepted by the District in writing within 90 calendar days after the date offers are due.

20. The offeror agrees to furnish any required performance and payment bonds.

21. ACKNOWLEDGEMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation (number and date each)

Amendment
Number
Date
22. Name and Title of person authorized to sign offer 22A. Signature 22B. Offer

(Typeor Print)

AWARD (To be completed by the District)

23. Amount 24. Accounting and Approprigtion data
25. PAYMENT WILL BE MADEBY: 26. Submit invoices as instructed in Section G of this solicitation (Contract

Administration Data)
See Section G, paragraph G.2

CONTRACTING OFFICERWILL COMPLETEITEM 27 OR28 ASAPPLICABLE

27.[ ] NEGOTIATED AGREEMENT (The Contractor isrequired to 28.[ ] AWARD (The Contractorisnot required to sign this document). Y our offer on
sign this document and return__ copiesto the issuing office). The this solicitation is hereby accepted. This award consummates the contract which consists
Contractor agrees to furnish and deliver dl items or perform all work of (a) the solicitation and your offer, and (b) this contract award. No further contractual
requirements for the consideration stated in this contract. Therights and document is necessary.

obligations of the parties of this contract shall be governed by ( &) this
contract award, (b) the solicitation, and (c) the clauses, representations,
certifications and specificationsincorporated by reference in or attached
to this contract.

29. Name and Title of Contractor or Person Authorizedto Sign (Typeor | 30. Name of Contracting Officer (Type or Print)
Print)

29A. Signature 29B. Date 30A. Signature 30B. Date

STANDARD FORM A - Dated May 2001




Restroom Renovation at Petworth, Takoma Park, Solicitation Number: DCCE-2007-B-0096
& Woodridge Neighborhood Branch Libraries

PART |

SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, REPAIRS PRICE

B.1 The District of Columbia Office of Contracting and Procurement (OCP), on behalf of the District of

B.2

B.3

B.4

Columbia Public Library, Capital Construction Office (DCPL) is seeking a Contractor to provide all
labor, materials and equipment for the restroom renovation at Petworth, Takoma Park & Woodridge
Libraries located at 4200 Kansas Avenue, N.W. Washington DC, 416 Cedar Street, N.W.
Washington DC and 1801 Rhode Island Avenue, NW, Washington, D.C. The contractor shall
provide al labor, supervision, tools, materials, equipment, transportation, removal of debris and
management necessary in accordance with the attached Scope, Specifications, and Drawings.

Designation of Solicitation for the Small Business Set Aside Market Only

This Invitation for Bids is designated for certified small business enterprise (SBE) bidders only
under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Development and
Assistance Act of 2005” (the Act), Title 1, Subtitle N, of the “ Fiscal Y ear 2006 Budget Support Act
of 2005”.

An SBE must be certified as small in the procurement category of Building Construction in order to
be eligible to submit abid in response to this solicitation.

The District contemplates award of a firm fixed-price contract. The estimated price range for this
requirement is between $250,000.00 and $500,000.00.

The Contractor must bid lump sum firm fixed prices for the following Contract Line Item
Number (CLIN) asdescribed below. Projects must run concurrently.

CLIN No. DESCRIPTION LUMP SUM PRICE

Renovate Restr ooms at Petworth
Neighborhood Branch Library

0001 Women' sMen’ s Handicap Restroom $
0002 Unisex staff Restroom $
0003 Janitor’ s Restroom $

Adjacent/Associated Rooms/Hallways

0004 Installation of ADA water fountain $
0005 Demolition of portion of stairs $
0006 Cast in place concrete floor extension $
0007 Installation of removable railing $
0008 Repainting of existing concrete floor $

3



Restroom Renovation at Petworth, Takoma Park,

& Woodridge Neighborhood Branch Libraries

0009

0010

0011

0012

0013
0014

0015

0016
0017

0018

0019

0020
0021

0022
0023
0024
0025
0026

0027

Patching and painting of hallway ceilings

Renovate Restrooms at Takoma Park
Neighborhood Branch Library

Women' s Handicap Restroom
Staff Restroom
Janitor’ s Restroom

Adjacent/Associated RoomsHallways

Demolition of drinking fountain

Repairs and refinishing in kind at location of
drinking fountain

Demolition of a storage closet

Painting of concrete floor (color to match existing)
Painting of hallway ceilings

Renovate Restr ooms at Woodridge
Neighborhood Branch Library

Men' s Handicap Restroom
Women' s Handicap Restroom

Adjacent/Associated Rooms/Hallways

Demolition of existing drinking fountain

Repairs and refinishing in kind to at location

of the drinking fountain

Demolition of portion of CMU wall for new door
Removal of existing double doors and frame
Installation of new double doors and frame
Demolition of any existing hallway lighting and
drop ceiling

Installation of new acoustical ceiling and lighting
in hallway

Painting all hallway walls and bulk heads

Solicitation Number:

DCCE-2007-B-0096

& A H hH &

@~ A & & A H B &




Restroom Renovation at Petworth, Takoma Park, Solicitation Number: DCCE-2007-B-0096
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0028 Lump Sum Total Bid Price
(0001+0002+0003+0004
+0005+0006+0007+0008
+0009+0010+0011+0012+0013
+0014+0015+0016+0017+0018
+0019+0020+0021+0022+0023
+0024+0025+0026+0027=0028) $

Lump Sum Total Bid Pricein words:




Restroom Renovation at Petworth, Takoma Park,
& Woodridge Neighborhood Branch Libraries

Solicitation Number: DCCE-2007-B-0096

B.4 Breakdown into Divisions of lump sum price bid under CLIN #0001, CLIN #0002, CLIN
#0003, #0004,#0005, #0006, #0007, #0008,#0009,#0010,#0011,#0012,#0013,#0014,#0015,
#0017,0017,0018,0019,0020,0021,0022,0023,0024,0025,0026,0027 Section-B.3

TOTAL TOTAL TOTAL TOTAL TOTAL
PRICE PRICE PRICE PRICE PRICE
BREAK BREAK BREAK BREAK CLIN
DOWN DOWN DOWN DOWN #0001+0002+
DIVISION DESCRIPTION CLIN#0001 | CLIN#0002 | CLIN#0003 | CLIN#0004 | 0003+0004=
NO. * (Include all (Include all (Include all (Includeall | 0005(Include
markups) markups) markups) markups) all markups)
Div. 01 | General Requirements
Div. 02 | Site Construction
Div. 03 | Concrete
Div. 04 | Masonry
Div. 05 | Metds
Div. 06 | Intentionally L eft
Blank
Div. 07 | Thermal and Moisture
Protection
Div. 08 | Doors and Windows
Div. 09 | Finishes
Div. 10 | Specialties
Div. 11 | Equipment
Div. 12 | Intentionally L eft

Blank




Restroom Renovation at Petworth, Takoma Park,
& Woodridge Neighborhood Branch Libraries

Solicitation Number: DCCE-2007-B-0096

Div. 13

Special Construction

Div. 14

Conveying Systems

Div. 15

Mechanica

Div. 16

Electrical &
Communication

Lump
Sum Bid
Price

Lump Sum Bid Price
(copy from CLIN #0001,
0002, 0003, 0004,
0005,0006,0007, 0008,
0009,0010, 0011, 0012,
0013, 0014,0015, 0017
0018,0019,0020,0021,00
22,0023,0024,0025,0026,
0027Section-B.3, Part-|
of IFB)

* DIVISION means a discrete component of the work for which a separate price is requested. The “ Total

Price Breakdown” is the sum total of al components, and must equal the Lump Sum Bid Price.
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& Woodridge Neighborhood Branch Libraries

Cl

C2

C.3

PART |

SECTION C — SCOPE/SPECIFICATIONSDRAWINGS

SCOPE:

The District of Columbia Office of Contracting and Procurement (OCP), on behalf of the District of
Columbia Public Library, Capital Construction Office (DCPL) is seeking a Contractor to provide all
labor, materials and equipment for the restroom renovation at Petworth, Takoma Park & Woodridge
Libraries located at 4200 Kansas Avenue, N.W. Washington DC, 416 Cedar Street, N.W.
Washington DC and 1801 Rhode Island Avenue, NW, Washington, D.C. The contractor shall
provide al labor, supervision, tools, materials, equipment, transportation, removal of debris and
management necessary to totally renovation restrooms in order to comply with the Americans with
Disabilities Act (ADA) requirements. All work must run concurrently. Work shall be performed in
accordance with the Specifications and Drawings provided herewith, and the Government of the
District of Columbia Standard Contract Provisions for Use With Specifications for District of
Columbia Corstruction Projects dated 1973, and amendments thereto, A copy of this booklet is
available free of charge to the bidders at the Bid Issuance Office listed in Page 1 of the solicitation.

SPECIFICATIONS:

The Contractor shall perform the work in accordance with Attachment J.1.2, District of Columbia
Public Library Specifications.

DRAWINGS:

The Contractor shall perform the work in accordance with the Drawings listed below and included
herein as Attachment J.2.1 that are stamped, initialed and dated as ISSUED FOR BIDS in the space

above the title block:

LIST OF DRAWINGS

PAGE | DRAWING DRAWING TITLE
NO. NO.
01 CS001 COVER SHEET, INDEX, SYMBOLS & ABBREVIATIONS

ARCHITECTURAL DRAWINGS
PETWORTH BRANCH LIBRARY: DEMOLITION, CODE ANALYSIS &

02 A —-100 NEW WORK PLANS
PETWORTH BRANCH LIBRARY: INTERIOR ELEVATIONS, DETAILS, &
03 A —-101 SCHEDULES
06 TAKOMA PARK BRANCH LIBRARY: INTERIOR ELEVATIONS,
A —-104 DETAILS, & SCHEDULES
08 WOODRIDGE BRANCH LIBRARY: DEMOLITION, CODE ANALYSIS &

A —-106 NEW WORK PLANS

WOODRIDGE BRANCH LIBRARY: INTERIOR ELEVATIONS, DETAILS,
09 A —-104 & SCHEDULES
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10
22

11
12

15
16

17
18

19
20
23
24
25
26

A -108
P-103

M/E-100

M/E-101
M/E-104

M/E-105
M/E-106

M/E-107

P-100
P-101
P-104
P-105
P-106
P-107

GENERAL WALL TYPES & DETAIL

SOUTHEAST BRANCH LIBRARY: RISER DIAGRAMS & NOTES
MECHANICAL & ELECTRICAL

PETWORTH BRANCH LIBRARY: MECHANICAL/ELECTRICAL

PETWORTH BRANCH LIBRARY: MECH/ELEC. DETAILS &
SCHEDULES

TAKOMA PARK BRANCH LIBRARY: MECHANICAL/ELECTRICAL
TAKOMA PARK BRANCH LIBRARY: MECH/ELEC. DETAILS &
SCHEDULES

WOODRIDGE BRANCH LIBRARY: MECHANICAL/ELECTRICAL
WOODRIDGE BRANCH LIBRARY: MECH./ELEC. DETAILS &
SCHEDULES

PLUMBING

PETWORTH BRANCH LIBRARY: FLOOR PLANS & NOTES
PETWORHT BRANCH LIBRARY: RISER DIAGRAMS & NOTES
TAKOMA PARK BRANCH LIBRARY: FLOOR PLANS & NOTES
TAKOMA PARK BRANCH LIBRARY: RISER DIAGRAMS & NOTES
WOODRIDGE BRANCH LIBRARY: FLOOR PLANS & NOTES
WOODRIDGE BRANCH LIBRARY: RISER DIAGRAMS & NOTES
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PART |

SECTION D: PACKAGING AND MARKING

D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:

A.

The Contractor shall deliver materials and equipment in the original, properly labeled,
unbroken packages, containers, cartridges or bundles and in such quantities and such ample
time that progress of work will not be delayed.

The Contractor shall protect materials and products against any damage or deterioration
during transit to the site, unloading, delivering and storing at site, installation or erection and
during period between installation or erection and final acceptance by the District, that shall
include, but not limited to:

1 Minimum exposure to weather during delivery.

2. Storage off ground in dry, well-ventilated spaces.

3. Covering, as necessary, for adequate protection from soiling and wetting.

The Contractor shall provide storage methods that will facilitate inspection and testing before
and during the use as follows:

1 Space for storage of materials and equipment will be approved by the District’ s
Inspector (see Paragraph H.23).

2. The Contractor shall not occupy more space at the site than is absolutely necessary
for proper execution of the work.

10
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El

E.2

E.3

PART |
SECTION E: INSPECTION AND ACCEPTANCE

INSPECTION:

The inspection and acceptance requirements for the resultant contract will be governed by
Article 11 of the Standard Contract Provisons For Use With Specifications for District of
Columbia Government Construction Projects, dated 1973, as amended and incorporated herein
as Attachment J.2.2.

In addition, the acceptance criteria for different parts of the work, described in other sections of the
IFB and Specifications (Attachment J.1.1) shall apply.

PARTIAL ACCEPTANCE:

A. The Contracting Officer’ s Technical Representative (COTR) may, at hisher option, accept
part of the work under this contract in writing prior to the COTR’ sfina acceptance of al the
work under the contract, when the COTR considers it beneficial to the District of Columbia

B. Partial acceptance shall not preclude liquidated damages for failure to complete the contract
within the required time limits established under TIME FOR COMPLETION in Section F.1.

FINAL INSPECTION:

The Contractor shall give the COTR written notice at least fourteen (14) days in advance of date on
which each location will be 100% complete and ready for final inspection. The restroom renovation
of Southeast Neighborhood Libraries hereinafter shall be referred to as individual projects. Prior to
final inspection date, the Contractor shall verify in writing that each project in the Contractor’ s best
judgment no deficiencies exist.

11
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F.1

F.2

PART |
SECTION F - DELIVERIES OR PERFORMANCE

TIME OF COMPLETION:

The Contractor shall commence work within 10 calendar days of the date specified in the written
Notice to Proceed (NTP) signed and issued by the Contracting Officer and shall start and complete
all the work in strict accordance with the phasing schedule as provided in the General Scope Section

of the Specifications. All work must run concurrently. The Contractor shall complete all the work
within 120 calendar days.

DELIVERABLES:

The Contractor shall submit to the District, as a deliverable, the report described in section H.39.5 of
this contract that is required by the 51% District Residents New Hires Requirement and First Source
Employment Agreement. If the Contractor does not submit the report as part of the deliverables,
final payment to the Contractor may not be paid. (Refer to H.39).

12
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PART |

SECTION G - CONTRACT ADMINISTRATION DATA

Gl INVOICE PAYMENT:

A.

The District will make payments to the Contractor, upon the submission of proper invoices,
based on the approved Critical Path Method (CPM) schedule as described in Section
H.16.A.2.a of this document, only for the percentage of work or services actualy performed
or completed during the subject period and accepted by the District, less any discounts,
allowances or adjustments provided for in this contract.

The District will pay the Contractor on or before the 30" day after receiving a proper invoice
from the Contractor.

G2 INVOICE SUBMITTAL:

A.

The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in
this contract. Invoices shall be prepared in triplicate and submitted to the Contracting
Officer’ s Technical Representative (COTR) specified in Section G..8 below.

To constitute a proper invoice, the Contractor shall submit the following information:

1 Contractor’ s name and invoice date (Contractors are encouraged to date invoices as
close to the date of mailing or transmittal as possible);

2. Contract number, section two (2) and encumbrance number, section twenty-four (24)
of the Salicitation Cover sheet. Assignment of an invoice number by the Contractor
is also recommended;

3. Description, amount of payment requested, quantity, and the dates of the work
performed based on the approved CPM schedule;

4, Other supporting documentation or information, as required by the Contracting
Officer;
5. Name, title, telephone number and complete mailing address of the responsible

officia to whom payment is to be sent;
6. Name, title, phone number of person preparing the invoice;

7. Name, title, phone number and mailing address of person, if different from the person
identified above to be notified in the event of a defective invoice, and

8. Authorized signature.

13
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G.3

G4

FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT:

G331

G.32

For contracts subject to the 51% District Residents New Hires Requirement and First Source
Employment Agreement, final request for payment nust be accompanied by the report or a
waiver of compliance discussed in H.39.5.

The CFO shall not make final payment to the Contractor until the CFO has received the
Contracting Officer’ s final determination or approval of waiver of the Contractor's
compliance with 51% District Residents New Hires Requirement and First Source
Employment Agreement.

METHOD OF PAYMENT:

A.

The Digtrict will utilize the progress payment method under this contract, and will make
progress payments when all of the following conditions are satisfied:

1 The portion of the service provided by the Contractor is accepted by the District;

2. The work on the specific contract activity as identified in the approved CPM
Schedule, for which the progress payment is requested, is 100 % complete;

3. The Contractor submits the invoice as describe in G.2 for the progress payment.
The COTR will furnish to the Contractor, the following forms:

1. Summary of Progress Payment Breakdown Form;
2. Progress Payment Request Form;
3. Schedule of Vaues Form

The Contractor shall prepare and deliver to the COTR for approval:

1. Origina and a copy of completed Summary of Progress Payment Breakdown Form
within fourteen (14) days after issuance of written Notice to Proceed and prior to
submission of first progress payment request. This detailed estimate of costs shall
include a breakdown of costs for all items of work that will be performed under the
contract with total amount equal to the lump sum bid price under Section B.4.

2. Original and a copy of the signed (by the authorized representative of the Contractor)
Progress Payment Request Form on or before the twenty-fifth (25th) day of each
month during progress of the work. The COTR will direct the Progress payment to be
made based on the actua work performed based on the COTR’ s approva of the
Schedule of Vaues. This approval will include only those fractions of work which
have been completed and duly accepted by COTR. COTR'’ s acceptance signature on
the form is mandatory.

3. Copy of the Schedule of Values pre-approved by the COTR with invoice.

14
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D. Materials and equipment payments:

1 The District will pay for the materias, equipment and associated components
delivered to the jobsite or stored on the site, until they are satisfactorily incorporated
into the completed work, at 100% of their invoiced value from the manufacturer or
supplier as approved by the COTR. The Contractor shall properly store and protect all
the materials and equipment and ensure that al materias and equipment are in
compliance with the submittals approved by the COTR.

2. The Digtrict will pay the Contractor 75% of the invoiced value for materials,
equipment and associated components stored off-site in a bonded warehouse within a
twenty-five (25) mile radius of the jobsite. Payment will be subject to the following
documentation accompanying the payment request:

a A certified statement giving the exact location of the materials or equipment,
that such material or equipment is properly stored and protected meeting the
approva of COTR and is consigned to the District of Columbia Government;
that the materials and equipment will not be diverted for use or installation at

adifferent project, and that they are subject to inventory and inspection by the
COTR.

b. A valid invoice or bill of sale indicating the unit quantity, description of the
material or equipment and its costs as defined in Section G.4.D.1 and.2.

C. A cetificate of insurance of a bonded warehouse, in the event the
material s/equipment is stored off- site.

E Before approval of the CPM schedule, the District may make two (2) initial monthly
payments under this contract for the work performed during the first sixty (60) days
following the Notice To Proceed, following the COTR’ s partial acceptance of the work in
writing in accordance with section E.2. In the event that the District elects to proceed in this
manner, the following shall apply:

1. The District will not make any additiona payments until the final CPM schedule is
approved by COTR.
2. The District will not make progress payments for all other activities until the final

CPM schedule is approved and distributed by the COTR.

F. The COTR shall use the CPM Schedule approved and updated as provided in subsection
H.16 as the basis upon which to estimate successive progress payments to be made.

G5 ASSIGNMENTS:

A. In accordance with 27 DCMR 3250, the Contractor may assign funds due or to become due
as a result of the performance of this contract to a bank, trust company, or other financing
institution.

15
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G.6

G.7

G.8

B.

Any assignment shall cover all unpaid amounts payable under this contract, and shall not be
made to more than one party.

Notwithstanding an assignment of money claims pursuant to authority contained in the
contract, the Contractor, not the assignee, is required to prepare invoices. Where such an
assignment has been made, the original copy of the invoice must refer to the assignment and
must show that payment of the invoice is to be made directly to the assignee as follows:

Pursuant to the instrument of assignment dated ,
make payment of this invoice to
(name and address of assignee).

CONTRACTING OFFICER (CO):

In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on behalf of the
District Government only by Contracting Officers. The address and telephone number of the
Contracting Officer is:

Geoffrey A. Mack, Contracting Officer

Office of Contracting and Procurement

Construction, Design and Building Renovation Group
441- 4th Street, N.W., Suite 700-South

Washington, D.C. 20001

Telephone: (202) 724-5217

AUTHORIZED CHANGESBY THE CONTRACTING OFFICER:

A.

In accordance with Article 3 of the Standard Contract Provisions For Use With
Specifications for District of Columbia Government Construction Projects, dated 1973, as
amended, the Contracting Officer is the only person authorized to approve changes to any of
the requirements of this contract.

The Contractor shall not comply with any order, directive or request that changes or modifies
the requirements of this contract, unless issued in writing and signed by the Contracting
Officer.

CONTRACTING OFFICER’ STECHNICAL REPRESENTATIVE (COTR):

A.

The COTR is responsible for the technical administration of the contract and advising the
Contracting Officer as to the Contractor’ s compliance or noncompliance with the contract.
In addition, the COTR is responsible for the day-to-day monitoring and supervision of the
contract, of ensuring that the work conforms to the requirements of this contract and such
other resporsibilities and authorities as specified in writing by the Contracting Officer. The
COTR for this contract is:

16
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Kim Fuller, Project Manager (Woodridge Library)
District of Columbia Public Library

Martin Luther King, Jr. Memorial Library

901 G Street, NW — Room 444

Washington, DC 20001-4599

Telephone: 202.442.6069

ChrisWright, Project Manager (Petworth & Takoma Park Libraries)
District of Columbia Public Library

Martin Luther King, Jr. Memorial Library

901 G Street, NW — Room 444

Washington, DC 20001-4599

Telephone: 202.727.4913

B. It is fully understood and agreed by the Contractor that the COTR shall not have any
authority to make changes in the specifications/scope of work, price or terms and conditions
of the contract.

C. Contractor shall be held fully responsible for any changes not authorized in
advance, in writing, by the Contracting Officer, and may be denied compensation
or other relief for any additional work performed that is not authorized by the
Contracting Officer in writing. In addition, Contractor may also be required at no
additional cost to the District, to take all corrective action necessitated by reason
of the unauthorized changes.

G9 THE QUICK PAYMENT CLAUSE:

G.9.1 INTEREST PENALTIESTO CONTRACTORS:

G.9.1.1 The District will pay interest penalties on amounts due to the Contractor under the
Quick Payment Act, D.C. Official Code §82-221.01 et seq., for the period beginning
on the day after the required payment date and ending on the date on which payment
of the amount is made. Interest shall be calculated at the rate of 1% per month. No
interest penalty shall be paid if payment for the completed delivery of the item of
property or service is made on or before:

a) the3"day after the required payment date for meat or a meat product;

b) the5™ day after the required payment date for an agricultural commodity;
or

c) the 15" day after the required payment date for any other item.

G.9.1.2 Any amount of an interest penalty which remains unpaid at the end of any 30-

day period shall be added to the principal amount of the debt and thereafter
interest penalties shall accrue on the added amount.
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G.9.2 PAYMENTSTO SUBCONTRACTORS:

G.9.21 The Contractor must take one of the following actions within 7 days of receipt of

any amournt paid to the Contractor by the District for work performed by any
subcontractor under a contract:

a) Pay the subcontractor for the proportionate share of the total payment
received from the District that is attributable to the subcontractor for
work performed under the contract; or

b) Notify the District and the subcontractor, in writing, of the
Contractor’ sintention to withhold al or part of the subcontractor’ s
payment and state the reason for the nonpayment.

G.9.22 The Contractor must pay any lower-tier subcontractor or supplier interest
penalties on amounts due to the subcontractor or supplier beginning on the day
after the payment is due and ending on the date on which the payment is made.
Interest shall be calculated at the rate of 1% per month. No interest penalty shall
be paid on the following if payment for the completed delivery of the item of
property or service is made on or before:

a) the3Yday after the required payment date for meat or a meat product;
b) the5™ day after the required payment date for an agricultural commodity;
or

c) the15" day after the required payment date for any other item.

G.9.2.3 Any amount of an interest penalty which remains unpaid by the Contractor at the
end of any 30-day period shall be added to the principal amount of the debt to the
subcontractor and thereafter interest penalties shall accrue on the added amount.

G.9.24 A dispute between the Contractor and subcontractor relating to the amounts or
entitlement of a subcontractor to a payment or alate payment interest penalty
under the Quick Payment Act does not congtitute a dispute to which the District
of Columbiaisaparty. The District of Columbia may not be interpleaded in any
judicial or administrative proceeding involving such a dispute.
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H.1

H.2

H.3

PART |

SECTION H - SPECIAL CONTRACT REQUIREMENTS

LIQUIDATED DAMAGES:

A.

The Contractor shall pay to the District of Columbia the sum of $500.00 (five hundred
dollars) as agreed liquidated damages for each calendar day of delay in completion of the
work for each project, within the time limits set forth, subject to provisions of Article 5,
DELAYS, of the Standard Contract Provisions for Construction Projects, as amended.

If the District terminates for default the Contractor’ s right to proceed in accordance with
Article 5, liquidated damages will continue to accrue until the work is completed. These
liquidated damages are in addition to excess costs of reprocurement.

GOVERNMENT’ SRESPONSIBILITY:

District shall provide to the Contractor all necessary passes for Contractor’ s employees required to
enter into the facility.

PERMITS, LICENSES AND CERTIFICATES:

A.

The District will be responsible for obtaining the building permit issued by the Department of
Consumer and Regulatory Affairs (DCRA), Building and Land Regulation Administration,
located at 941 North Capitol Street, N.E., Washington, D.C. The Contractor shall apply for
and obtain all other permits required for this project including Raze Permit, certificates and
licenses from the Office of Licenses and Permits, Permit Processing Division, Department of
Consumer and Regulatory Affairs.

1. The Contractor shall apply and pay for all required permits well in advance of the
time that they are needed.

2. If the Contractor experiences any difficulty in obtaining a permit, the Contractor shall
request assistance immediately from the COTR.

It is the responsibility of the Contractor to ascertain and obtain the required permits, licenses
and certificates for this project. Permits, Licenses and Certificates may include, but are not
limited to:

Permits and Certificates Licenses
1. Plumbing 1. Master Plumbers
2. Electrical 2. Electrical
3. Refrigeration 3. Refrigeration
4. Elevator 4. Boiler
5. Boiler and Pressure Tank 5. Pressure Tank
6. Public Space - To work in, excavate 6. Elevator
in or occupy
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H.4

7. Signs and Temporary Fences
8. Work on Sunday and after 6:00 p.m. weekdays.
9. Razing

C. The District will not allow work requiring permits and licenses to proceed until the
Contractor produces evidence showing that such permits and licenses have been procured
from the DCRA. Permits will be issued only to persons duly licensed for work in the District
of Columbia, except as follows:

1 Where éectrical, plumbing and refrigeration Contractors and their craft persons
perform work under contract with the District of Columbia and the work is physically
located in areas outside the District of Columbia, it shall be sufficient if any such
Contractor and the Contractor’ s craft persons are licensed either by the District of
Columbia or by any governmental agency having jurisdiction over the area adjoining
the site on which the work is performed.

D. The Contractor shall prominently display al permits within the confines of the construction
Ste.

UTILITY CONNECTIONSAND SERVICES:

The Contractor is responsible for locating all existing utilities and performing the required
modifications to all utilities for the completion of construction. All utility costs, costs to modify and
connection fees shall be incorporated into the fixed price bid.

A. TEMPORARY ELECTRICITY:

1 The Contractor shall arrange for and pay all expenses associated with procurement
and use of the following:

a Install a temporary meter on existing power Ines and pay for al electric
power used,
b. Install temporary lines to conform with the requirements of the D.C. Electrical

Code for such work;
C. Furnish and install all necessary safety devices required;

d. Maintain temporary line and equipment in proper condition until lines are no
longer required and disconnected,;

e Make connections to existing electric services in accordance with D.C.

Electricd Code requirements and standard procedures developed by the
electric company;
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f. Upon completion of the work, remove temporary lines, poles and other
accessories, make disconnections and restore services to an approved
condition.

TEMPORARY WATER: For construction purposes, temporary connection to the existing
water mains is permitted, at the Contractor’ s expense, contingent upon the Contractor
performing the following:

1 That no connections to water mains be made without first acquiring approval from the
District of Columbia Water and Sewer Authority (WASA).

2. That the Contractor shall furnish all necessary temporary lines, fittings, valves, and
make all temporary connections to bring the water to the job site.

3. That al pipe, fittings, and hose used shall be leak proof and that hook-ups and
connections be made in a manner comparable to new work to prevent unnecessary
waste of water.

4, That all branches from temporary main feed be equipped with tight cut- off valves.

5. That upon completion of the work, temporary lines, fittings, valves and other
accessories are removed; disconnections made and services restored to an approved
condition.

PERMANENT CONNECTIONS TO MAINS:

The Contractor shall make and pay for all the required permanent connections for water,
sewer, gas, electrical, telephone and fire dlarm systems at its own expense. The Contractor
shall pay fees and associated costs and make all arrangements with utility companies and
appropriate agencies as may be required for proper and expeditious completion of the project.

H5 SHOPDRAWINGSAND CATALOGUE CUTS:

A.

Within thirty (30) calendar days from the date of the Notice to Proceed, the Contractor shall
prepare a complete list of all samples, catalogue cuts and shop drawings required to be
submitted as follows:

1 The Contractor shall submit the list to the COTR or his designee in quadruplicate for
approval. The COTR will return one (1) copy of the approved list to the Contractor.

2. The Digtrict will not make progress payments until the required list has been
submitted by the Contractor. The District will not make payments for any materials
installed by the Contractor without approval by the COTR where submittal of the
sameis required.
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B. The Contractor shall not install or use materials in the work until the COTR has given written
approval of required samples, shop drawings or catalogue cuts, to be submitted as stated

above.

1 Normally, 30 calendar days will be required for checking submitted materials.
However, more time will be required for more complex submittals. The Contractor is
advised that submittals that are kept ssmple (i.e. related to one section of the
specifications or to one system) will be processed more expeditiously than more
complex submittals. Approval of materials, shop drawings, catalogue cuts shall be
only for the characteristics or uses named in the submission and shall not be
construed as:

a

Permitting any departure from contract requirements except as specificaly
stated in the approval.

Relieving the Contractor of the responsibility of complying with the contract
reguirements because of errors which may exist.

Constituting a complete check, but will indicate only that the general method
of construction and detailing is satisfactory and the Contractor shall be
responsible for the dimensions and design of adequate connections, details
and satisfactory construction of all work.

C. The Contractor shall submit al the shop drawings, samples and catalogue cuts in accordance
with the following requirements:

1 Letter of transmittal, for each transmittal, submitted in triplicate and containing the
following information:

a

b.

Project name and contract number;
Work for which materia is intended;

Identification of material in accordance with Federal Specification or
A.S.T.M. number, manufacture, model, type, class, brand name, specifications
reference, and local distributor;

General Contractor’ s stamp of approval as evidence that drawings, samples,
and catalogue cuts included in the submittal have been checked for conformity
with contract requirements including dimensions, quality, grade, type,
guantity coordination with other work and that the Contractor assumes all
responsibility for errors or discrepancies.
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D.

SHOP DRAWINGS:

The Contractor shall submit shop drawings as described below:

1.

2.

Submit six sets of each drawing.

Identified as to project name and number, genera Contractor, fabricator,
manufacturer, model, type, class, brand name, specifications reference, local
distributor, and date drawn to which drawing applies.

Drawings shall be complete in every respect and assembled into sets.

a Each submission shall show complete system to which it applies and shall
include catalog cuts, samples and other applicable data pertinent to the
gystem.

b. The COTR will review and approve the shop drawing submittals, and if
approved, will return three (3) sets of the same to the Contractor.

C. When corrections to shop drawing prints are necessary, two (2) prints of each
shop drawing will be returned to the Contractor for corrections and
resubmission in six sets.

The Contractor shall submit one (1) reproducible print of each approved shop
drawing after final approval of submitted shop drawings has been made.

If drawings show variations from contract requirements because of standard shop
practices or for any other reasons, the Contractor shall make specific mention of such
variation and the cause therefore, in the letter of transmittal.

a If the variations in the drawings are acceptable to the COTR, he/she may
Initiate any changes to the contract under Article 3, Changes, of the Standard
Contract Provisions which will be subject to the Contracting Officer’ s
approval.

b. If drawings submitted indicate a departure from the contract requirements
which the Contracting Officer finds to be in the best interest of the District of
Columbia and to be so minor as not to involve a change in contract price or
time for completion, he may approve the drawings.

COMPOSITE SHOP DRAWINGS:

In addition to shop drawings specified in the various sections of the specifications, the
Contractor shall submit composite shop drawing details of constricted spaces, pipe and duct

spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, conduit,
crossover and where items such as light fixture housing project into the space, to ensure that
equipment approved for use or proposed for use fits into the space provided.
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1.

In the event of a conflict, the Contractor may offer his suggestions for solution of the
problem on the shop drawing submittal or by letter submitted therewith;

Submittal of composite shop drawings shall be provided in 14 days after Notice to
Proceed to prevent adelay in construction.

F. The Contractor shall submit, with aletter of transmittal, samples, catalogue cuts, test reports,
and certifications, as required. The Contractor shall not submit any samples and catalogues
with bids. The Contractor must refer to the specification sections for samples, catalogue
cuts, test reports and certifications required under the contract.

1

The Contractor shall submit the required samples prepaid in duplicate, unless
otherwise specified in the applicable specification section.

The Contractor shall submit the required catalogue cuts in six sets.

The Contractor shall submit each item and label it with the following information:

Project name and contract number;

Work for which materia is intended;

Genera Contractor, manufacturer and fabricator;

Applicable Federal Specification, A.S.T.M. specification or other standard,;
Contract specification reference; and

Manufacturer's brand name, class or grade and type.

S0 QP oTE

NOTE: The COTR shall hold for thirty (30) days and then destroy samples
submitted without the above labels.

The Contractor shall submit samples of materials that are required to match work in
place and shall also submit representative samples of present materials which they are
to match. The Contractor may take a sample of present materials from the work in
place, but if this is not possible, the Contractor will take a sample to the site of the
work for inspection and verification.

The COTR will approve a sample submitted only for the characteristics or for the
uses named in such approval and no other purpose.

a. No agpprova of a sample shall be taken in itself to change or modify any contract
requirement unless specifically stated in the approval.

b. The Contractor shall send the approved samples not destroyed in testing back to
the COTR.

c. The Contractor shall mark for identification and use in the work the approved
samples of hardware, miscellaneous accessories and signs in good condition.

d. The COTR may retain for thirty (30) days any samples not destroyed in testing
and that are not approved, and then dispose of them or return them to the
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10.

11.

Contractor at his expense if requested within thirty (30) days from the date of
rejection.

The COTR will request the Contractor to deliver test samples as specified in the
various specification sections and other test samples deemed necessary, or the COTR
will take the same from various material or equipment delivered by the Contractor for
use in the work. The COTR has the right to request any additional tests from an
accredited testing facility on any materials delivered to the site of the work, at the
Digtrict’ s expense.

If any of these test samples fail to meet the specification requirements, any previous
approvals will be withdrawn and such materials or equipment shall be subject to
removal and replacement by the Contractor with materials or equipment meeting the
specification requirements at no additional cost to the District.

The District may refuse to consider under this contract any further samples of the
same brand or make of material that fails to pass specified tests.

The COTR reserves the right to disapprove any material, which is presently, or which
previously has been, unsatisfactory in service.

The Contractor shall submit material lists, schedules and diagrams for material,
equipment, fixtures, fittings, hardware required under specification sections in six sets
and labeled as set forth for catalogue cuts.

The Contractor shall identify individual items included in brochures and catalogs that
are submitted for approval in the transmittal letter and in its submittal material.

H.6 PROPRIETARY RESTRICTIONS:

A. Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and are
intended to establish minimum standards of quality for materials, fabrication and finishes.

1.

Such references shall not be construed as limiting competition or controlling selection
of manufacturers, and the Contractor in such cases may submit for approval any item
or type of construction which, in the judgment of the Contracting Officer, expressed
in writing, is equal to that specified.

The COTR will judge the submissions on the basis of durability, strength,

appearance, serviceability of parts, output, coordination with related work and the
ability to fulfill the requirements of the specified item.
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H.7

H.8

H.9

H.10

DEBRISAND CLEANING:

A. The Contractor shall, during the progress of the work, remove and properly dispose of the
resultant dirt and debris daily and keep the premises clean and free from safety hazards.

B. Upon completion of the work, the Contractor shall remove al equipment, salvaged materials
provided for the work (except any materials that are to remain the property of the
Government of the District of Columbia as provided in the specifications) and leave the
premises in aneat and clean condition satisfactory to the COTR at the site.

MATERIALS AND WORKMANSHIP:

A. Unless otherwise specified, al materials and equipments incorporated in the work under the
contract shall be new. All workmanship shall be first class and by persons qualified in the
respective areas.

B. In the absence of specific requirements for installation of a material or product, the

Contractor will be held responsible for installation of said materia or product in strict
accordance with the manufacturer's printed instructions and recommendations.

STANDARDS:

A. Any materia specified by reference to the number, symbol or title of a specific standard such
as a Commercial Standard, a Federal Specification, ASTM certification or other similar
standard, shall comply with the requirements in the latest revision hereof.

B. The District will not furnish any copies of the applicable Federal Specifications, Commercial
Standards and other standard specifications to the bidders. However, the Contracting Officer
will furnish upon request, information as to how copies of the standards referred to may be
obtained, and it will be responsibility of the requestor to obtain the necessary documents
from respective sources.

C. Where a standard is referred to in the various sections of these specifications, it shall include
the installation requirements specified therein unless specifically modified in the contract
specifications.

EQUIPMENT COORDINATION:

It shall be the responsibility of the Contractor to ascertain that the make and model of all shop or
factory fabricated equipment furnished not only meets all requirements of the contract document, but
it shall be of the proper physical size and dimension to fit the space or area, ductwork, conduit, panel
boxes, disconnect switches and related accessory equipment. Where the physical size of any
equipment is dependent upon other equipment, coordination shall be done by the Contractor to
assure that they are compatible and will fit within the limitations of the space where they are to be
located, including coordinating of utility connections and coordination of space for servicing the
equipment, changing filters, cleaning tubes and similar operations.
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H.11 STOPPAGE OF WORK:

If the Contractor fails to abide by any, or al, of the provisions of the contract, the Contracting
Officer reserves the right to stop all the work, or any portion thereof, affected by the Contractor’ s
failure to comply with the contract requirements. This stoppage will remain in effect until the
Contractor has taken action to meet the contract requirements, or any separable part thereof. After
written notification and work stoppage, the District may terminate the right of the Contractor to
proceed as provided in Article 5 of the General Provisions, TERMINATION-DELAY'S, of Standard
Contract Provisions for Construction Contract, 1973, as amended.

H.12 SUBCONTRACTS:

A.

Nothing contained in the contract documents shall be construed as creating any contractual
relationship between any subcontractor and the Government of the District of Columbia.

1 The divisions or sections of the specifications are not intended to control the
Contractor in dividing the work among the subcontractors or to limit the work
performed by any trade.

2. The Contractor shall be as fully responsible to the Government of the District of
Columbia for the acts and omissions of subcontractor and of persons employed by
them as he is for the acts and omissions of persons directly employed by him.

3. The Contractor shall be responsible for the coordination of the trades, subcontractor
and material persons engaged upon his work.

4, The Contractor shall, without additional expense to the Government of the District of
Columbia, utilize the services of specialty subcontractor of those parts of the work
which are specified to be performed by specialty subcontractor.

5. The Government of the District of Columbia will not undertake to settle any
differences between the Contractor and his subcontractor or between subcontractor.

No portion of the contract shall be subcontracted except with the prior written consent of the
Contracting Officer, or his authorized representatives, and such consent, when given, shall not
be construed to relieve the Contractor of any responsibility for the fulfillment of the contract.
Request(s) or permission to subcontract any portion of the contract shall be in writing and
accompanied by: () a showing that the organization which will perform the work is
particularly experienced and equipped for such work, and (b) an assurance by the Contractor
that the Labor Standards Provisions set forth in this contract shall apply to labor performed on
all work encompassed by the request(s). The request(s) also shal provide the following
information:

1 Subcontractors name, address, telephone number, and Federal Social Security Number
used on the Employers Quarterly Federal Tax Return, U.S. Treasury Department Form
941.

2. Estimated dollar amount of the subcontract.
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3. Estimated starting and compl etion dates of the subcontract.

4, The subcontractor approval request form included herein should be used to request
approval of subcontractor on this project. The form should be completed for each
subcontractor requested for approva and submitted to the Contracting Officer. Copies
of these forms are available upon request from the COTR.

Any work or service so subcontracted shall be performed pursuant to a subcontract
agreement, which the District will have the right to review and approve prior to its execution
by the Contractor. Any such subcontract shall specify that the Contractor and the
subcontractor shall be subject to every provision of this contract. Notwithstanding any such
subcontract approved by the District, the Contractor shall remain liable to the District for all
Contractor’ swork and services required hereunder.

H.13 USE OF PREMISES:

A.

If the Contractor considers it necessary to perform any work after the regular working hours
on Saturdays, Sundays or legal holidays, the Contractor shall perform this work without any
additional expense to the Government of the District of Columbia.

The Contractor shall use only such entrances to the work area as designated by the COTR.

Once the installation work is started, the Contractor shall complete the work as rapidly as
possible and without unnecessary delay.

The Contractor shall occupy only such portions of the premises as required for proper
execution of the contract.

The Contractor shall perform all the work in such a manner as to cause minimum annoyance
or noises and disturbances to occupants of adjacent premises and interference with normal
traffic.

The Contractor shall keep gates locked to maintain security into work area dictated by the
existing job conditions of such nature as to prevent:

1. Entry of work areas by unauthorized persons,
2. Removal of Government property and supplies.

The Contractor shall not load or permit the loading of any part of any structure to such an
extent as to endanger its safety.

The Contractor shall comply with the regulations governing the operation of premises that
are occupied and shall perform his contract in such a manner as not to interrupt or interfere
with the conduct of Government of the District of Columbia and/or Washington Metropolitan
Area Transit Authority (WMATA) business.
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H.14 PATENTS:

H.15

The Contractor shall hold and save the Government, its officers, agents, servants and employees,
harmless for liability of, any nature or kind, including cost and expenses for, or on account of any
patented or unpatented invention, article or appliance manufactured or used in the performance of
this contract, including their use by the Government of the District of Columbia.

SAFETY PRECAUTIONS:

A.

The Contractor shall perform all site, plant and construction work in strict accordance with
the Safety Standards of the District of Columbia and the U.S. Occupational Safety and Health
Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C. Official Code
secs. 32-1101 et seq. and 1-620.01 et seq.

1 The Contractor or his representative shall be thoroughly familiar with these standards
and have copies of same available at the project site at all times.

Operators of explosive-actuated tools shall have a training certificate, as required by the
Safety Code in their possession.

The Contractor shall be responsible for providing and installing adequate temporary shoring
or bracing for al walls, dabs and like constructions until such items attain their design,
strength, and stability.

1 The Government, its officers, agents, servants, and employees shall not be held liable
for any property damages or physical harm resulting from inadequate protection.

2. Prior to execution of shoring and/or bracing, the Contractor shall submit details and
calculations for shoring and/or bracing designs for the COTR's review and
concurrence.

The Contractor shall exercise specia precautions to prevent use of or access to the
Contractor’ s materials, equipment or tools and entry into the Contractor’ s work areas by non
authorized personnel.

1 A Contractor’ s attendant shall be present at all times when bituminous kettles are in
operation to prevent the public from coming in contact with the kettles.

2. The Contractor shall remove each kettle as soon as its use is complete.

The Contractor shall chute or hoist to the ground any and all the materials being removed
from the roof areas or any upper floor.

The Contractor shall not permit any live wires to be left exposed and unguarded, including
open panel boards.

The Contractor shall cover al open trenches during hours when work is not being executed,
as required for protection of the public.
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H.16 PROGRESS SCHEDULE:

A.

The Contractor shall submit, not later than ten (10) days after official Notice to Proceed
(NTP) has been issued, one reproducible print plus three copies of an initial schedule
diagram plus three copies of computer reports and the narrative for the first 90 days of al the
contract activities. Then, within thirty (30) days after the NTP, the Contractor shall submit
one reproducible print plus three copies of a complete construction progress schedule and
narrative for al the contract activities and three copies of computer printout. The Contractor
shall submit all the schedules and reports for approval by the COTR, and all schedules and
reports must conform to the following minimum requirements:

1 Include activities for al Contractor submittals, including but not limited to catalogue-
cuts, samples, shop drawings and laboratory tests, approvals by COTR, procurements
by Contractor, and delivery of material and equipment to the job site.

2. Include in each schedule the following details and format:

a

Time scaled in workdays, CPM Network (arrow) diagram with each work
activity showing cost and man-loading on arrow system plus a narrative to
facilitate monitoring and control of work progress and a tool for
measurement of progress payments.

Each field work activity shall have a maximum duration of 20 workdays.

Each activity shall show all the associated costs for the purpose of progress
payment, as required by Section G.4., with no front loading. In addition, the
sum total al the activity costs shall equal the total amount of the contract
award.

All computer reports shall include “1-J', “J1”, and “ Total-Float” sorts for all
the activities, without any masking or plugging of any dates (except NTP
and contract milestone). The computer reports shall be submitted in hard-
copy plus soft form of read/write CDs giving al the activity data and
schedules.

3. Monthly Progress Updates and Reports:

a

The Contractor shall submit monthly update by the 25" of each month and
the same shall include a narrative and three copies of “1-J', “J-1” and “ Total-
Float” computer printouts plus read/write CD’ s of dl the activity data and
schedules. These reports shal include the actual start, percent complete or
finish dates for each activity, as mutually agreed with the COTR plus any
approved logic changes.
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b.

In the case of any logic changes that result in any delay to the contract milestone(s), the
Contractor shall submit arevised schedule diagram and the computer reports for approval by
the COTR by the next update reporting date.

The Contractor shall complete all work within the time specified under F.1 Time of
Completion, which is the maximum time permitted for the accomplishment of this project. If
within the period of construction, atime extension or extensions are granted in writing by the
Contracting Officer, the Contractor shall incorporate the extension in the next monthly
update.

H.17 GUARANTEE OF WORK:

A.

The Contractor guarantees, for a period of one (1) year after date of acceptance for
Occupancy as established in the District’ s written notification, to repair or replace any work
in which any defects in material or workmanship appear within said period and to repair or
replace any and all work damaged by reasons thereof, to the satisfaction of the COTR and
without cost to the District of Columbia.

In any case where in fulfilling the requirements of the contract or any guarantee, embraced in
or required thereby, the Contractor disturbs any work guaranteed under another contract, he
shall restore such disturbed work to a condition comparable to its original condition and
guarantee such restored work to the same extent as it was guaranteed under such other
contracts.

Upon the Contractor’ s failure to proceed promptly to comply with the terms of any guarantee
under the contract or still running upon work originally executed by other Contractors, the
District of Columbia may (1) either have such work performed as the Contracting Officer
deems necessary to fulfill such guarantee, or (2) allow all such damaged or defective work to
remain in such unsatisfactory condition; provided that the Contractor shall promptly pay the
District of Columbia the sum estimated by the Contracting Officer under the provision of
paragraph B above to represent the amount which would have been necessary to expend to
fulfill such guarantee. Everything done in the fulfillment of any guarantee shall be without
additional expense to the Government of the District of Columbia.

Specia guarantee: The Contractor shall provide a written guarantee of the following for the
extended periods and to the extent stated below:

1 Guarantee buried tanks for five (5) years against deterioration to the point of failure
and against structural failure due to improper installation procedures.

2. Guarantee heating and air conditioning equipment, except expendable components
such as filters, for two (2) full operating seasons or the equivalent thereof against all
conditions except vandalism or improper maintenance.

3. Secure guarantee of built-up roof and flashing systems for ten (10) years by the
manufacturer of the roofing material.
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E

All specia guarantees that are stipulated in the specifications or other paper forming a part of
the contract shall be subject to the terms of this paragraph insofar as they do not conflict with
the provisions containing references to guarantees in the specifications or such other papers.
In case of any conflict, the special guarantee shall take precedence.

H.18 PROTECTION:

A.

The Contractor shall protect existing public and private property including but not limited to
sidewalks, pavements, landscaping, from damage using methods approved by COTR such as
planking, covering, temporary cement curbs, and shall be responsible for replacement of
items that are damaged by work under this contract. The Contractor shall repair or replace
damages to sidewalks, curbs, streets, public property and public utilities as directed by the
COTR in accordance with standards of the agency having jurisdiction over the damaged
property. The COTR will not permit grouting of cracks in sidewalks and driveways. The
Contractor shall replace cracked slabs.

Contractor shall be responsible for persona injury to workmen and the public and shall
indemnify and hold the District harmless for any such injuries that are incurred during the
performance of this contract.

Nothing contained in the drawings and specifications for installation of fences, barricades or

site protection shall be interpreted as making the District a party to, liable for, or relieving the
Contractor of:

1 The Contractor’ s responsibility for materials delivered and work performed until
completion and final acceptance;

2. The Contractor’ s responsibility to sustain al costs, losses or damages arising out of
the nature of the work to be done, or due to any unforeseen or usual obstructions or
difficulties which may be encountered in the accomplishment of the work, or
resulting from the work, or resulting from the action of the elements; and

3. The Contractor’ s responsibility to protect existing public and private property.

Site Protection:

1 Watchperson:

a.  The Contractor shall employ watchpersons to safeguard the site.

b. The watchpersons shall be employed during all periods in which the
Contractor’ s employees are not performing actual site work.

2. Lights:

a [llumination of the worksite during nondaylight hours is required of the
Contractor at the Contractor’ s expense.
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H.19 UNDERGROUND SERVICES:

A.

ACTIVE: The District has made its best efforts to show all active services on the contract
drawings and specifications. However, the District gives no assurance that there are no other
active services in areas in which work is to be performed. If during execution of work, other
active services are encountered that necessitate changes in drawings or specifications, the
Contractor shall make the required adjustments.

INACTIVE OR ABANDONED: If, during execution of work, the Contractor encounters
inactive or abandoned services not shown or specified, the Contractor shall notify the
Contracting Officer as set forth in Article 4 of the Standard Contract Provisions.

H.20 EXISTING CONDITIONS: (whereapplicable)

A.

The Contractor shall verify by actual measurement existing work required to connect with
work now in place before the Contractor commences actual work at the site. The Contractor
shall ensure that new work in extension of existing work shall correspond in all respects with
that to which it connects unless otherwise indicated or specified.

The Contractor shall cut, alter, remove or temporarily remove and replace existing work as
necessary for the performance of the work to be done. The Contractor shall restore work
remaining in place that is damaged or defaced by reason of work done under this contract to
a condition satisfactory to the COTR.

H.21 OPERATION AND MAINTENANCE INSTRUCTIONS:

A.

Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3)
copies of operation manuals or instruction manuals for each piece of equipment, mechanical
or electrical system.

1 Manuals shall show all controls (switches and valves) and give instructions on
functions of each.

2. Manuals shall give proper operating, reading or tolerances for al gauges and other
control indicating devices.

3. Manuals shall show the location of al items requiring periodic maintenance
operations and specify recommended intervals of maintenance and recommended
lubricants, and a listing of spare parts.

4, Manuals shall include diagrammatic sketches or actual layouts of mechanical and
electrical system showing location of all control items such as fuses, circuit breakers,
indicator lights, dials, gauges, valves, thermostats, aguatints, cleanouts, and switches.

The Contractor shall submit manuals which shall be bound separately into appropriate sets,
i.e, ar conditioning system, heating system, ventilating system, lighting system, ship
equipment, plumbing system, incinerator, sprinkler system, sound system, clock and bell
system, power operated door system and special equipment.
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C.

The Contractor shall deliver manuals not less than one (1) week before District personnel
assume operation of the system.

H.22 EROSION AND POLLUTION CONTROL:

A.

The Contractor shall provide erosion control facilities as approved and as required for
fulfilling the requirements of Health Regulations of the District of Columbia.

The Contractor shall take such measures, as determined to be adequate in the opinion of the
Contracting Officer, which will prevent soil erosion from the site in question.

The Contractor shall conduct all operations in such a manner as to prevent when possible and
otherwise minimize the contamination of watercourses by sediment bearing materials or
other pollutants.

The Contractor shall maintain effective erosion control for the duration of any suspension of
al or aportion of the construction operation.

H.23 GOVERNMENT INSPECTORS:

A.

The work shal be conducted under the genera direction of the COTR and is subject to
inspection by his appointed Inspectors to ensure strict compliance with the terms of the
contract. Neither the GOTR nor an Inspector is authorized to change any provision of the
contract documents without written authorization of the Contracting Officer.

The presence of or absence of an Inspector shall not relieve the Contractor from compliance
with material and workmanship requirements of the contract.

H.24 DRAWINGSAND SPECIFICATIONS:

A.

Pursuant to Article 2 of the Genera Provisions, Standard Contract Provisions, the general
character and scope of the work are illustrated by the specifications and drawings listed in
Sections J.1 and J.2. Any additional detail drawings and other information deemed necessary
by the Contracting Officer will be furnished to the Contractor when and as required by the
work.

In case of differences between small and large-scae drawings, the large-scale drawings shall
govern.

Where on any of the drawings, a portion of the work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply aso to those portions indicated in the
outline.

Where similar work occurs in the drawings, the Contractor shall interpret the same in its

genera sense and not as meaning identical. The Contractor shall work out al the details in
relation to their location and their connection with other parts of the work.
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H.25

H.26

H.27

H.28

E

In case of differences between the schedules and small or large scale drawings, the schedules
shall govern.

In cases of differences between the specifications and standards, and in cases of differences
between drawings and the specifications, the specifications shall govern.

REFERENCE TO CODESAND REGULATIONS:

A.

Where the District of Columbia codes and regulations and other codes and regulations are
referred to in these specifications, they are minimum requirements.

Where the requirements of these specifications exceed the referred requirements of the codes
and regulations, these specifications shall govern.

Reguirements of codes and regulations shall include revisions, amendments and supplements
thereto in effect on the closing date of the Invitation For Bids (IFB). The IFB will be
amended to conform it to such code and regulation changes that occur after the closing date.

SINGULAR OR PLURAL NUMBERS:

Where any device or part of equipment is herein referred to in the specifications or on the drawings
in the singular or plural number, such reference shall be deemed to apply to as many such devices as
are required to compl ete the installation as shown on the drawings.

ENGINEERING AND LAYOUT SERVICES:

A.

The Contractor shall provide competent engineering services to execute the work in
accordance with the contract requirements. The Contractor shall verify the figures shown on
the drawings before undertaking any construction work and shall be responsible for the
accuracy of the finished work.

The District has made its best efforts to establish such general reference points as will enable
the Contractor to proceed with the work. It is the Contractor’ s responsibility to visit the site
and familiarize themselves with the site conditions before submitting his bid.

The Contractor shall make no change in locations without the written approval of the
Contracting Officer.

BUILDING LINES AND BATTER BOARDS:

A.

Prior to commencing construction, the Contractor shall obtain a plat of computatiorns from
the D.C. Surveyor’ s Office to ascertain officia reference points from which the property
survey can be made.

1 The Contractor shall establish and have platted on site, all building lines, building

restriction lines and property lines shown on drawings, utilizing the service of a
registered professional surveyor regularly engaged in such practice.
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2. The Contractor shall also establish critical grade and boundaries for construction of
facilities where distance measurements are important, utilizing the service of a
registered professional surveyor.

3. Within 10 working days of receiving the plat of computations, the Contractor shall
submit to the COTR two (2) copies of plat showing such lines and grades with a
registered professional surveyor’ s certification of their correctness.

H.29 WALL CHECK:

A.

After foundations are in place and walls have been defined, but before additiona
construction and work is effected, the Contractor shall cause a wall check to be made by the
same registered professional surveyor who established the building lines and property lines.

The Contractor shall obtain certification by the D.C. Surveyor’ s Office of the location of the
foundation walls by submitting his registered professional surveyor’ s certification prior to
proceeding with construction.

H.30 INTERFERENCE:

(Mechanical Equipment, Piping, Ducts and Electric Conduits)

A.

The Contractor shall coordinate al mechanical and electrical work associated with the
separate sections of the specifications with work of al other trades so as to avoid any
interference with installation of pipes, ducts and conduits.

1 The sizes and locations of the pipes, ducts, eectrical conduits and the method of
running them are shown on the drawings, but it is not intended to show every offset
and fittings or every architectural or structural obstacle that will be encountered
during the installation of the work. The Contractor shall modify alignment of pipes,
ducts and conduits from that shown on the contract drawings, where necessary,
without any additional costs to the District.

2. The Contractor shall furnish such materials and labor, as necessary, to make the
piping, ducts and conduit modifications as required, due to building obstructions and
to complete the instalation in accordance with best practice of the trades and the
satisfaction of the COTR.

H.31 CONTRACT DOCUMENTSFURNISHED:

A.

The District will furnish to the Contractor, free of charge, two (2) sets of drawings and
specifications. The Contractor is responsible for the reproduction or otherwise obtaining all
contract documents in excess of the numbers stated above, which may be required by him.
The Contractor shall use these reproducibles as the basis of the as-built drawings required
under H.37.

Contract documents to be furnished by the District may be obtained, upon twenty-four (24)
hours advance notice, from:
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Kim Fuller, Project Manager (Woodridge Library)
District of Columbia Public Library

Martin Luther King, Jr. Memorial Library

901 G Street, NW — Room 444

Washington, DC 20001-4599

Telephone: 202.442.6069

ChrisWright, Project Manager (Petworth & Takoma Park Libraries)
District of Columbia Public Library

Martin Luther King, Jr. Memorial Library

901 G Street, NW — Room 444

Washington, DC 20001-4599

Telephone: 202.727.4913

H.32 PHOTOGRAPHS:

A.

Site Condition Photographs: Prior to start of construction work, the Contractor shall provide
a minimum of five (5) site condition photographs of adjoining private and public property,
including sidewalks, driveways, curbs, gutters, fences, trees, shrubbery, retaining walls and
other improvements on and around the perimeter of the project site which may be subject to
damage claims. The location of photographs shall be as directed by the COTR. Photographs
shall conform to requirements specified below.

Progress Photographs:  The Contractor by the 15" day of each month shall submit progress
photographs of the site at each work area. The requirements for such photographs are as
follows:

1. Size approximately 8 x 10 ¥ inches.
2. Taken asdirected by the COTR.

3. All photographs shall have an extension (title margin) of approximately % inch clear
paper at bottom of the 10 %2 inch side, with the following information printed or typed
thereon:

a.  Name of project and Contractor;

b. Location of photographs in relation to project;

Cc.  Subject matter shown on photographs identified;
d. Datestaken; and

e.  Seria numbers.

4. Glossy finish, mounted on linen. Provide a 1 inch wide binding margin on the left side.
5. Number of photographsin each submission:

a. Prior to starting work, three (3) (in addition to site condition photographs).
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b. All other submissions shall be a minimum of four (4).
6. Submitted to the COTR each month.

Finished Project Photographs: After building has been constructed, site cleaned up and

project is ready for acceptance by the Digtrict, the Contractor shall furnish to the COTR two
(2) prints each of four (4) photographs, plus the negatives, as follows:

1. One perspective view of project.
2. Three (3) photographs of areas designated by representatives of the COTR.
3. Photographs shall be 8 x 10 ¥z inch size, with the following information printed in back:

a. Name of project; and
b. View shown on photograph.

Should the number of photographs provided be other than that specified above, the
Contracting Officer shall issue a change order adjusting the contract amount in accordance
with Article 3 of the Standard Contract Provisions.

All photographs shall be taken by a professional photographer on a minimum 4 x 5 inch
negative size and all enlargements shall be clear and with the proper contrast.

The Contractor may submit photographs by taking photos using digital cameras that provide
the same degree of clarity and proper contrast. However, al the submittals shall be in the
same aforementioned format, except in lieu of submitting the negatives, the Contractor shall
submit the photos on the disks.

H.33 MODIFICATIONSTO ARTICLE 3, SECTION E, CHANGES, OF THE STANDARD

CONTRACT PROVISIONS, GENERAL PROVISIONS SECTION:

A.

The purpose of this section is to define a standard procedure for determining reasonable costs
and times for purpose of making equitable adjustments under Article 3, CHANGES, of the
Standard Contract Provisions, General Provisions section.

Unless otherwise specifically provided in the contract, the following procedure shall be used:

1. Where the nature of the change is known sufficiently in advance of construction to
permit negotiation, the parties shall attempt to agree on a fully justifiable price
adjustment or adjustment of time for completion.

2. If the parties fail to agree upon an equitable adjustment prior to the time the proposed
change affects the contract work, or if the Contracting Officer determines it is not
feasible to reach an agreement regarding an equitable adjustment, either due to lack of
time or other reasons, the Contracting Officer will order the change in accordance
with Article 3 of the General Provisions and the Contractor shall proceed with the
execution of the work so changed.
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C.

Equitable adjustments shall be determined in the following manner, unless otherwise
specifically stated in the contract.

1.

Whenever a change is proposed or directed, the Contractor shall submit a proposal or
breakdown within fifteen (15) days of its receipt of the change, and the proposal will
be acted upon promptly by the Contracting Officer.

Price Adjustments

a

If agreement on costs cannot be reached prior to execution of changed work,
payment will be made for the actual costs provided records of such costs are
made available and that such costs are reasonable and predicated on
construction procedures normally utilized for the work in question. If not,
then payment shall be based on standard trade estimating practice.

Where basis of equitable adjustments is the actual cost incurred in performing
changed work, the Contractor shall furnish the District with a complete
breakdown of costs, covering the subcontractor work, as well as his own,
individually itemizing the following:

i.  Materia quantities and unit prices

ii.  Labor hours and basic hourly rate for each labor classification
iii.  Fringe benefits rate for each classification
iv.  Construction equipment

v. Overhead
Vi. Profit
vii.  Commission

viii.  FICA, FUTA and DUTA (applied in basic hourly wage costs).

The Contractor shall furnish substantiation of fringe benefits, workmen
compensation, FICA, DUTA, FUTA and State unemployment taxes at the
request of the District.

The percentage for overhead, profit and commission to be alowed shal in no
case exceed the following and shall be considered to include, but not limited
to, insurance, other than mentioned herein, field and office supervisor and
assistants above the level of foreman, incidental job burdens and general
office expense, including field and home office. No percentage for overhead
and profit will be alowed on FICA (Social Security), FUTA (Federal
Unemployment and DUTA (District Unemployment) taxes:

Overhead Profit Commission

1. To Contractor on work - - 10% of value of work performed
performed by other than
his/her own forces.

2. To Contractor and/or 10% 10%
Subcontractor for that
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portion of work performed
by their respective forces.

3. From Contractor on - - 5% of value of deleted work
deleted work to have been
performed by other than
his’her own forces.

4. From Contractor or - - 5% of vdue of deleted work
Subcontractor on deleted
work to have been performed by
his/her own forces.

When a change consists of both added work and deleted work, the applicable
percentage shall be applied to the net cost or credit.

Where more than one tier of subcontractors exists, they shall be treated as one
subcontractor for purposes of markups. That is, only one overhead and one
profit percentage for the subcontractors and one commission percentage for
the prime Contractor shall be applied to actual cost of work performed
regardless of the number of tiers of subcontractors.

3. Changes in the period of performance: Where a change affects the time required for
the performance of the contract, the Contractor shall describe in detall “cause and
effect relationship” and how such change affects the specific contract work activities,
current critical path, overall performance or work, concurrency with other delays, and
the fina net impact on the contract milestone(s), specificaly stating the proposed
decrease or increase in the period of contract performance in calendar days.

4, The changes in the contract period of performance, if any, resulting from change
order work will be calculated in the following manner:

a

New durations for work activities effected by the change order will be
incorporated into the next computer printout. Time extensions will be directly
based on the extent to which the contract completion date is hereby extended.

Should new work activities be required to supplement existing activities, they
will be incorporated into the computer printout to verify total effect, if any, on
the contract completion date.

Every attempt will be made to reach an agreement between the Contractor and
the COTR on the number of days by which activity duration will be extended.
Should an agreement not be reached within fifteen (15) days after Contractor
receives the directive, the COTR will assign a reasonable duration to be used
in determination of job progress.

D. If performance of the work is delayed by any of the causes specified in Article 5 of the
General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for

Construction Contract, 1973, as amended, a contract time extension may be justified.
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1.

The Contractor, when requesting an extension to the contract period of performance,
must submit the same in writing with supporting facts and backup documentation plus
a detailed explanation that must include, but be not limited to, the following:

a Reasons/cause and responsibility of each delay

b. Inclusive dates of each delay

C. Specific trades affected

d. Portion (s) of each work contract activity affected and the duration thereof

e Status of work activity affected before delay commenced

f. Concurrency of any other delays, including Contractor’ s own

o] Net effect of each delay under this request, on the overall contract completion

h. In the case of late delivery of materials and/or equipment, back up date,
correspondence and documentation should include but not be limited to the
following: establishment that prior to ordering there was a reasonable
assurance of timely supply; copies of each purchase order establishing the
dates of procurement, invoices, delivery receipts and the like showing
shipping or delivery dates;, and copy of correspondence showing diligent
attempts to follow ups to obtain materials when critically needed from other
sources.

All documentation should demonstrate that any delay was unforeseeable and without
the fault or negligence of the Contractor, subcontractor or supplier involved. The
Contractor will be entitled only to the additiona number of days the project is
delayed which is not concurrent with another delay for which a time extension has
been granted or for which a valid request has been submitted.

In case of delays due to strikes, documentation shall include evidence of when and
what trades struck, with reasons for the strike, prompt submittal of notice when the
strike was ended and the date thereof, analysis of the effect of the strike on the
completion of the contract work.

In case of delays due to unusually severe weather, documentation shall include daily
temperature and precipitation records for each period of delay involved and
explanation of delaying effect, including number of days that the construction
activities on the current critical path at the time were actually delayed, including any
extended impact, beyond the normal anticipated days of delay due to the weather
conditions.
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E COST AND PRICING DATA (applicable to a Change Order or Modification) :

1. Unless otherwise provided in the solicitation, the Contractor shall, before negotiating
any price adjustments pursuant to a change order or modification, submit cost or
pricing data and certification that, to the best of the Contractor’ s knowledge and
belief, the cost or pricing data submitted was accurate, complete, and current as of the
date of negotiation of the change order or modification.

2. If any price, including profit or fee, negotiated in connection with any change order or
contract modification, was increased by any significant amount because (1) the
Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified by the Contractor, (2) a subcontractor or prospective
subcontractor furnished the Contractor cost or pricing data that were not compl ete,
accurate, and current as certified by the Contractor, or (3) any of these parties
furnished data of any description that were not accurate, the price or cost shall be
reduced accordingly and the contract shall be modified to reflect the reduction.

3. Cost or pricing dataincludes all facts as of the time of price agreement that prudent
buyers and sellers would reasonably expect to affect price negotiations significantly.
Cost or pricing data are factual, not judgmental, and are therefore verifiable. While
they do not indicate the accuracy of the prospective Contractor’ s judgment about
estimated future costs or projections, cost or pricing data do include the data forming
the basis for that judgment. Cost or pricing data are more than historical accounting
data; they are all the facts that can be reasonably expected to contribute to the
soundness of estimates of future costs ard to the validity of determinations of costs
already incurred.

4. The following specific information should be included as cost or pricing data, as
applicable:

(&) Vendor quotations,
(b) Nonrecurring costs;
(o) Information on changes in production methods or purchasing volume;

(d) Data supporting projections of business prospects and objectives and related
operations Costs;

(e) Unit cost trends such as those associated with labor efficiency;
(f) Make or buy decisions;
(g) Estimated resources to attain business goals;

(h) Information on management decisions that could have a significant bearing on
costs.

5. If the Contractor is required to submit cost or pricing datain connection with pricing any
change order or modification of this cortract, the Contracting Officer or representatives
of the Contracting Officer shall have the right to examine all books, records, documents
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and other data of the Contractor (including computations and projections) related to
negotiating, pricing, or performing the change order or modification, in order to evaluate
the accuracy, completeness, and currency of the cost or pricing data. The right of
examination shall extend to all documents necessary to permit adequate evaluation of the
cost or pricing data submitted, along with the computations and projections used.
Contractor shall make available at its office at all reasonable times the materials
described above for examination, audit, or reproduction until three years after the later of:

(&) final payment under the contract;
(b) final termination settlement; or

(c) thefinal disposition of any appeals under the disputes clause or of
litigation or the settlement of claims arising under or relating to the
contract.

H.34 SCAFFOLDING:

A.

The Contractor shall erect adequate scaffolds as required to perform the work in accordance
with the Safety Code of the DC Minimum Wage and Industrial Safety Board and so that the
work may be inspected by COTR.

The Contractor shall not erect scaffolds until required to be ready for use.
The COTR will inspect the work upon the Contractor’ s advising of completion of contract
requirements, and the Contractor shall promptly remove the scaffolding upon acceptance of

the work.

Wherever possible, the Contractor shall use swinging scaffolds for exterior work under this
contract.

Where swinging scaffolds are not practicable, the Contractor will be permitted to use other
types of scaffolds provided:

1 The Contractor shall prepare a list of areas and give the types of scaffold(s) he will
use for each area.

2. The list shall be submitted not later than ten (10) calendar days after the contract is
awarded.

H.35 EXISTING EQUIPMENT REMAINING IN USE: (Where applicable)

A.

During the contract term, D. C. Government personnel will maintain any existing equipment
that remains temporarily operational.

The Contractor shall coordinate with the COTR the time for remova of equipment in order
to permit the District to salvage components for use on equipment remaining in use.
43



Restroom Renovation at Petworth, Takoma Park, Solicitation Number: DCCE-2007-B-0096
& Woodridge Neighborhood Branch Libraries

H.36 TESTING AND CARE OF DRAINAGE FACILITIES:

A.

Prior to commencement of work under the contract, the Contractor shall conduct tests to
ascertain the condition of existing drainage lines in accordance with the following
requirements:

1. On projects where work is to be executed in the area of roof drains and areaways
drains, the Contractor shall conduct a hose test on each drain line using a % inch
inside diameter garden hose without a nozzle and full pressure from an existing hose
cock.

2. On projects where work is to be executed in the area of storm drainage structures
such as yard drains, curb drains and catch basins, the Contractor shall conduct a hose
test using afire hose under pressure from afire hydrant.

3. On projects where new work is to be connected to existing drainage lines, the
Contractor shall conduct a test on each line affected to ascertain that the lines are
clear and will handle their full capacity. Test shall be conducted with any apparatus
that will establish the rate of flow.

4, In addition to before and after tests specified in subparagraphs A and D of this
section, the Contractor shall execute tests on new installations in accordance with the
plumbing section of these specifications.

All testing shall be performed in the presence of the Project Inspector and COTR. The
Contractor shall notify the COTR two (2) working days in advance of the testing.

The Contractor shall promptly notify the COTR in writing of any existing drain lines found
to be deficient. The Contracting Officer will initiate remedia action by D.C. Government
personnel or issue a change order in accordance with provisions of Article 3, CHANGES, of
the Standard Contract Provisions, General Provisions section.

Subsequent to proof of line clearance, the Contractor will be held responsible for maintaining
al lines in clear and clean condition and shall remedy any deficiencies that may occur at no
cost to the Didtrict until the final acceptance date of the contract. Just prior to final
acceptance in order to demonstrate clearance, the Contractor shall repesat the tests as specified
in subparagraph A (1), (2) and (3).

H.37 ASBUILT DRAWINGS:

A.

General: The Contractor shall, upon completion of all work under this contract, prepare and
furnish to the COTR, as specified herein, as-built drawings. The as-built drawings shall be a
record of the construction as installed and completed by the Contractor. They shall include
al the information shown on the contract set of drawings, and all deviations, modifications,
or changes from those drawings, however minor, which were incorporated in the work,
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including all additional work not appearing on the contract drawings, and all changes which
are made after any final inspection of the contract work. In the event the Contractor
accomplished additional work which changes the as-built conditions of the facility after
submission of the final as-built drawings, the Contractor shall furnish revised or additional
drawings as required to depict final as-built conditions. The requirements for these
additional drawings will be the same as for the as-built drawings specified in this paragraph.

B. Preliminary As-Built Drawings: The Contractor shall maintain a full size set of contract
drawings for depicting a daily record of as-built conditions. The drawings shall be
maintained in a current condition at al times during the entire contract period and shall be
readily available for review by the COTR at al times. These drawing shall be updated daily
by the Contractor showing all changes from the contract plan which are made in the work, or
additional information which might be uncovered in the course of construction. The
Contractor shall record this information on the prints accurately and neatly by means of
details and notes. The As-Built Drawings shall show, but not be limited to, the following

details:

1 The location and description of any utility lines or other installations of any kind or
description known to exist within the construction area. The location includes
dimensions of permanent features.

2. The location and dimension of any changes within the building or structure, and the
accurate location and dimension of al underground utilities and facilities.

3. Correct grade or alignment of roads, structures, or utilities if any changes were made
from contract plans.

4. Correct elevations if changes were made in Site grading.

Changes in details of design or additional information obtained from working
drawing specified to be prepared or furnished by the Contractor, including but not
limited to fabrication, erection, installation and placing details, pipe sizes, insulation
material, and dimension of equipment foundations.

6. The topography and grades of al drainage installed or affected as part of the project
construction.

7. All changes or modifications of the original design that result from final inspection.

Where Contract Drawing or Specifications alow options, only the option actually
used in the construction shall be shown on the as-built drawings. The option not used
shall be deleted.

C. Submittals of As-Built Drawings: The Contractor shall submit to COTR for review and
approval al As-Built Drawings using the following procedure:

1. Deliver two (2) copies of the preliminary As-Built marked prints to the COTR at the time of
final inspection of each facility for review and approval.

2. If upon review of the preliminary As-Built Drawings, the COTR finds errors or omissions,
the COTR will return the drawings to the Contractor for corrections. The Contractor shall
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complete the corrections and return the drawings to the COTR within ten (10) calendar
days.

3. After approval, the COTR will return one (1) copy of the As-Built marked up print, along
with the original contract Mylar to the Contractor for use in preparation of the final As-Built
Drawings.

4. The Contractor shall incorporate the information from the approved preliminary As-Built
Drawings into the final As-Built mylar in a neat, accurate and professional manner and
deliver the same to the COTR.

D. Draftsmanship: The Contractor shall employ only personnel proficient in the preparation of
engineering drawings to standard, who are satisfactory and acceptable to the COTR to
modify reproducible contract mylar or prepare new drawings. All additions and corrections
the Contractor makes to the contract mylar shall be neat, clean, and legible and shall match
the adjacent existing line work or lettering annotated in type, density, size and style. The
Contractor shall prepare all pencil work with plastic drawing lead suitable for use on mylar
material, and shall use the grade of lead that will produce a sharp clear heavy black line
smilar to ink.

E Fina As-Built Drawings: The Contractor shall letter or stamp the final revisions to the As-
Built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch high
placed above the title block, if space permits; if not, below the title block between the border
and the trim line. The date of completion and the words “REVISED AS-BUILT” shall be
placed in the revision block above the latest existing revision notation. The COTR will not
permit markings on the reverse side of the drawings. The Contractor shall use the following
details for labeling, sizing and formatting the drawings:

1. Title block to be used for any new as-built drawings shall be similar to that used on
the original drawings.

2. New or added drawings shall be full size to match the overal dimensions of the
Government supplied mylar.

3. The COTR will review any final as-built drawings for accuracy and conformance to
the drafting standard and other requirement contained in this and other sections. The
Contractor shall make all corrections, changes, additions, and deletions required to
meet these standards.

4, The Contractor shall complete and return the final as-built record drawings (mylar)
and return the same to the COTR within sixty (60) calendar days after the final
inspection of the facility to which the drawings apply, unless additional time is
granted by the COTR.

5. If the District furnishes the original contract drawings in digital format the Contractor
shall submit the as-built drawings on CD (3 copies) using the latest version of
AutoCAD.
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H.38 |INSPECTOR’ SOFFICE: (If Applicable)

H.38.1

The Contractor shall provide on-site working spaces for the District’ s Inspectors. The
minimum requirements for such spaces are as follows:

The Contractor shall provide a neat, tightly constructed, weatherproof, well lit office
trailer having minimum area of 200-250 square feet, equipped as follows:

1

2.

10.

11.

Clothes closet with hat shelf, rod and hooks.

Drinking water and chemical or water borne toilet facilitiesin side trailer.

Telephone service (not pay station) consisting of individual line with audible bell

on outside of building, of different tone from Contractor’ s phone. The Contractor

will not be required to pay for long distance cals by inspector. Phone service
shall include call waiting feature.

Electrical wiring, lighting fixtures, convenience outlets and electric power service.

Locks for exterior doors and windows.

Two (2) chairs or stools.

Files for drawings, samples and correspondence.

Heating facilities.

Cooling facilities.

a Minimum of one % ton capacity, 110 volt air conditioning unit mounted
where approved in a cut-out in the wall (not window mounted) and
connected to electrical service.

b. Unit shall be comparable in quality to equipment by Fedders,
Westinghouse, Chryder, Mitchell or other * standard brand”.

Copier, fax and scanner (3 in 1) machine with a phone line.

Brand new desk top computer loaded with latest version of MS Office Suite and

a printer with email and internet capability and a separate phone line, if required
for this purpose.

The Contractor shall furnish atrailer in good condition, of a nominal size of 20/25 feet
x 10 feet having furnishings as stated above and as approved by Contracting Officer,
for the office use.
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After completion of work, the office shall become the property of the Contractor and
be removed from the site by the Contractor.

The Contractor shall provide any necessary maintenance required during the contract
period for the inspector’ s office.

H.39 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT

AGREEMENT:

H.39.1

H.39.2

H.39.3

The Contractor shall comply with the First Source Employment Agreement Act of
1984, as amended, D.C. Official Code, sec. 2-219.01 et seq. (“ First Source Act”).

The Contractor shall enter into and maintain, during the term of the contract, a First
Source Employment Agreement, Attachment J.4, in which the Contractor shall agree
that:

1 The first source for finding employees to fill al jobs created in order to
perform this contract shall be the Department of Employment Services
(“DOES’); and

2. The first source for finding employees to fill any vacancy occurring in all jobs
covered by the First Source Employment Agreement shall be the First Source
Register.

The Contractor shall submit to DOES, no later than the 10" each month following
execution of the contract, a First Source Agreement Contract Compliance Report
(“contract compliance report”) verifying its compliance with the First Source
Agreement for the preceding month. The contract compliance report for the contract
shall include the:

1 Number of employees needed,;

2. Number of current employees transferred;

3. Number of new job openings created;

4, Number of job openings listed with DOES;

5. Total number of al District residents hired for the reporting period and the

cumulative total number of District residents hired; and

6. Tota number of all employees hired for the reporting period and the
cumulative total number of employees hired, including;

a Name;

b. Social Security number;
C. Job title;

d. Hire date;
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H.39.4

H.39.5

H.39.6

e Residence; and
f. Referral source for al new hires.

If the contract amount is equal to or greater than $100,000.00, the Contractor agrees
that 51% of the new employees hired for the contract shall be District residents.

With the submission of the Contractor’ s final request for payment from the District,
the Contractor shall:

1.

Document in areport to the Contracting Officer its compliance with the section
H.39.4 of this clause; or

Submit a request to the Contracting Officer for a waiver of compliance with
section H.39.4 and include the following documentation:

a Material supporting a good faith effort to comply;
b. Referrals provided by DOES and other referral sources;

C. Advertisement of job openings listed with DOES and other referral
sources; and

d. Any documentation supporting the waiver request pursuant to section
H.39.6.

The Contracting Officer may waive the provisions of section H.39.4 if the
Contracting Officer finds that:

a

b.

A good faith effort to comply is demonstrated by the Contractor;

The Contractor is located outside the Washington Standard Metropolitan
Statistical Area and none of the contract work is performed inside the
Washington Standard Metropolitan Area which includes the District of
Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas,
Manassas Park, Fairfax, and Fredericksburg, the Virginia Counties of Fairfax,
Arlington, Prince William, Loudoun, Stafford, Clarke, Warren, Fauquier,
Culpepper, Spotsylvania, and King George; the Maryland Counties of
Montgomery, Prince Georges, Charles, Frederick, and Calvert; and the West
Virginia Counties of Berkeley and Jefferson.

The Contractor enters into a special workforce development training or
placement arrangement with DOES; or

DOES certifies that there are insufficient numbers of District residents in the

labor market possessing the skills required by the positions created as a result
of the contract.
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H.40

H.39.7

H.39.8

H.39.9

Upon receipt of the Contractor’ s final payment request and related documentation
pursuant to sections H.39.5 and H.39.6, the Contracting Officer shall determine
whether the Contractor is in compliance with section H.39.4 or whether a waiver of
compliance pursuant to section H.39.6 is justified. If the Contracting Officer
determines that the Contractor is in compliance, or that a waiver of compliance is
justified, the Contracting Officer shall, within two business days of making the

determination forward a copy of the cetermination to the Agency Chief Financial
Officer (CFO) and the COTR.

Willful breach of the First Source Employment Agreement, or failure to submit the
report pursuant to section H.39.5, or deliberate submission of falsified data, may be
enforced by the Contracting Officer through imposition of penalties, including
monetary fines of 5% of the total amount of the direct and indirect labor costs of the
contract. The Contractor shall make payment to DOES. The Contractor may appeal
to the D.C. Contract Appeals Board as provided in the contract any decision of the
Contracting Officer pursuant to this section H.39.8.

The provisions of sections H.39.4 through H.39.8 do not apply to nonprofit
organizations.

AUDITS, RECORDS, AND RECORD RETENTION:

H.40.1

H.40.2

H.40.3

H.40.4

At any time or times before final payment and three (3) years thereafter, the
Contracting Officer may have the Contractor’ s invoices or vouchers and statements of
cost audited. Any payment may be reduced by amounts found by the Contracting
Officer not to constitute allowable costs as adjusted for prior overpayment or
underpayment. In the event that all payments have been made to the Contractor by
the District Government and an overpayment is found, the Contractor shall reimburse
the District for said overpayment within thirty (30) days after written notification.

The Contractor shall establish and maintain books, records, and documents (including
electronic storage media) in accordance with generally accepted accounting principles
and practices which sufficiently and properly reflect al revenues and expenditures of
funds provided by the District under the contract that results from this solicitation.

The Contractor shall retain all records, financia records, supporting documents,
statistical records, and any other documents (including electronic storage media)
pertinent to the contract for a period of five (5) years after termination of the contract,
or if an audit has been initiated and audit findings have not been resolved at the end
of five (5) years, the records shall be retained until resolution of the audit findings or
any litigation which may be based on the terms of the contract.

The Contractor shall assure that these records shall be subject at al reasonable times

to inspection, review, or audit by Federal, District, or other personnel duly authorized
by the Contracting Officer.
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H.40.5

H.40.6

H.41

H.42

H.43

H.44

Persons duly authorized by the Contracting Officer shall have full accessto and the
right to examine any of the Contractor’ s contract and related records and documents,
regardless of the form in which kept, at al reasonable times for as long as records are
retained.

The Contractor shall include these aforementioned audit and record keeping
requirements in all approved subcontracts and assignments.

PUBLICITY:

The Contractor shall at all times obtain the prior written approval from the Contracting
Officer before the Contractor, any of its officers, agents, employees or subcontractor, either
during or after expiration or termination of the contract, make any statement, or issue any
material, for publication through any medium of communication, bearing on the work
performed or data collected under this contract.

FREEDOM OF INFORMATION ACT:

The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (a-3),
requires the District to make available for inspection and copying any record produced or
collected pursuant to a District contract with a private Contractor to perform a public
function, to the same extent as if the record were maintained by the agency on whose behalf
the contract is made. If the Contractor receives a request for such information, the
Contractor shall immediately send the request to the COTR designated in subsection G.8
who will provide the request to the FOIA Officer for the agency with programmeatic
responsibility in accordance with the D.C. Freedom of Information Act. If the agency with
programmeatic responsibility receives a request for a record maintained by the Contractor
pursuant to the contract, the COTR will forward a copy to the Contractor. In either event,
the Contractor is required by law to provide all responsive records to the COTR within the
timeframe designated by the COTR. The FOIA Officer for the agency with programmatic
responsibility will determine the reliability of the records. The District will reimburse the
Contractor for the costs of searching and copying the records in accordance with D.C.
Official Code § 2-532 and Chapter 4 of Title 1 of the D.C. Municipal Regulations.

AMERICANSWITH DISABILITIESACT OF 1990 (ADA):

During the performance of the contract, the Contractor and any of its subcontractors shall
comply with the ADA. The ADA makes it unlawful to discriminate in employment against a
qualified individual with a disability.

See 42 U.S.C. 12101 et seq.

SECTION 504 OF THE REHABILITATION ACT OF 1973, ASAMENDED:

During the performance of the contract, the Contractor and any of its subcontractors shall
comply with Section 504 of the Rehabilitation Act of 1973, as amended. This Act prohibits
discrimination against disabled people in federally funded program and activities. See 29
U.S.C. 794 (1983) et seq.
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H.45 ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS

H.45.1 Environmentally Preferable Products Goals

H.45.1.1

H.45.1.2

The District is seeking contractors to provide environmentally preferable and
effective paint products that support the District’ s environmentally preferable
purchasing (EPP) contracting initiative.

Environmentally preferable products are products and services that have a
lesser or reduced effect on human health and the environment when compared
with competing products or services that serve the same purpose. This
comparison considers the life cycle of the product from raw materia
acquisition, production, manufacturing, packaging, distribution, re-use,
operation, maintenance and disposal.

H.45.2 Paint Environmental Requirements

H.45.2.1

The requirements and restrictions contained in this clause shall apply to all
architectural and anti-corrosive paints used during the course of this contract.

H.45.2.2 Due to the documented headlth risks associated with high Volatile Organic

Product Type

Category |

Category Il

Category |11

Compound (VOCs) levels, the Contractor shall use only paint and paint
products that do not exceed the maximum allowable VOC content in the table
below for each type of paint:

Type of Paint VOCs(gramg/liter) VOCs (pounds/gallon)

Interior

Architectural

a Ha 50 g/l 0.42 Ib/gal
b. Non-Flat 150 g/l 1.25|b/ga

Exterior

Architectural

a Flat 100 g/l 0.83 Ib/gal
b. Non-Flat 200 g/l 1.66 Ib/gal

Anticorrosive

a Fat 250 g/l 2.1 1b/ga
b. Semi-Gloss 250 g/l 2.1 1b/gal
c. Gloss 250 g/l 2.1 1b/gal

H.45.3 Prohibited Paint Components

H.45.3.1

Paints often contain inorganic and organo- metallic components used as
preservatives, additives and pigments. The following isalist of organic
compounds and components prohibited under this contract:
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H.45.4 Packaging
H.45.4.1

1,1,1 Trichloroethane
1,2 Dichlorobenzene
Acrolein

Acrylonitrile
Antimony

Benzene

Butyl benzyl phthalate
Cadmium

Di (2-ethylhexyl) phthalate
Dimethyl phthalate
Di-n-butyl phthalate
Ethylbenzene

Solicitation Number: DCCE-2007-B-0096

Formaldehyde
Hexavalent chromium

| sophorone

Lead

Mercury

Methylene chloride
Methyl ethyl ketone
Mehty! isobutyl ketone
Naphthalene

Toluene (Methylbenzene)
Vinyl Chloride

Paint cans and their components shall not be fabricated with lead.

H.45.5 Product Safety

H.455.1

A contractor shall be responsible for:

@ Any damage to personnel, buildings, furniture or equipment directly
traceable to their use of prohibited paint.

(b) Evacuating and warning individuals that might be affected by any
spills or leakages directly traceable to their use of prohibited paint.

(© Any spills or leaks that occur during the use or transportation of their

products.

(d) Paying the clean up cost for any spills or leaks that occur while they
are unloading, transporting or otherwise using their products.

H.46 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS

H.46.1 Environmentally Preferable Products Goals

H.46.1.1 The District is seeking contractors to provide environmentaly preferable and
effective solvent products that support the District’ s environmentaly
preferable purchasing (EPP) contracting initiative.

H.46.1.2 Environmentally preferable products are products and services that have a lesser or
reduced effect on human health and the environment when compared with
competing products or services that serve the same purpose. This comparison
considers the life cycle of the product from raw material acquisition,
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production, manufacturing, packaging, distribution, re-use, operation,
maintenance and disposal.

H.46.2 Environmentally Preferable Solvent Products

H.46.2.1 Solvents are fluids or a mixture of fluids capable of dissolving substances to
produce compositions for industria value.

H.46.2.2 Solvent products subject to the requirements of this clause include, but are not
limited to, the following classes:

@

(b)

(©

(d)

(€

(f)

9)

Alcohols. Alcohols are solvents that dissolve substances such as
shellacs, vinyls, acrylics, epoxies and silicones.

Aliphatic Hydrocarbons. Aliphatic hydrocarbons are solvents often
found in coatings and insecticides. Commonly used as degreasers and
solvents for acrylics and epoxies. Common aliphatics include mineral
spirits, paint thinner, petroleum distillates, VM & P Naphtha, kerosene,
gasoline and heptane (all of which are extremely flammable).

Aromatic Hydrocarbons. Aromatic hydrocarbons are substances
used in printing, fiberglass-reinforced products, glues and veneers.
Common aromatics include toluene (tolual), xylene (xylol), coal-tar
naphtha, styrene and benzene.

Chlorinated Hydrocarbons. Chlorinated hydrocarbons are
commonly used degreasers, dry cleaning agents, rubber solvents and
paint strippers found in coatings, resins and tars. Common chemicals
in this class include perchloroethylene, methylene chloride, carbon
tetrachloride, methyl chloroform and trichloroethylene.

Glycols. Glycols, which are water-soluble solvents used as lubricants,
are found in cosmetics, coatings, resins and dyes. Glycol ethers
include butyl cellusolve (2-butoxyethanol), cellusolve (2-
ethoxyethanol), methyl cellusolve (2-methoxyethanol), and cellusolve
acetate (2-ethoxyethyl acetate). Most common glycol ethers are
combustible.

Edters. Esters have differing chemical properties depending on their
use including methyl formate, ethyl acetate, isopropyl acetate, methyl
acetate, secamylacetate, and isoamyl acetate (banana oil).

Ethers. Ethersareingredientsin dyes, resins, waxes, cellulose nitrate

and fuels, including ethyl ether, tetrahydrofuran, dioxane and
isopropyl ether.
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(h) Ketones. Ketones are solvents for dyes, resin and waxes that are used
to manufacture plastics, synthetic fibers, explosives, cosmetics and
medicines. Some examples of ketones include acetone, methyl ethyl
ketone, cyclohexanone and isophorone.

() Other Solvents. Other types of solventsinclude freon, turpentine,
dimethylformamide and carbon disulfide.

H.46.3 Solvent Environmental Requirements- The Contractor shall avoid the following
hazar ds when using solvent products during the perfor mance of this contract:

H.46.3.1 Hedth Hazards

@ Bodily Contact - The Contractor shall not use solvent products that
irritate or harm the skin, eyes, nose and throat from direct contact with
the solvents;

(b) Inhalation — The Contractor shall not use solvent products that when
inhaled causes headaches, nausea, vomiting and dizziness from contact
with the solvents; and,

(© Ingestion — The Contractor shall not use solvent products that if
ingested or exposed to for a period of time cause damage to the brain,
liver, kidney, respiratory system and nervous systems.

H.46.3.2 Physical Hazards

@ Flammable materials are substances that will easily ignite, burn and
serve asfuel for afire. The flash point is the lowest temperature at
which aliquid gives off enough vapors which, when mixed with air,
can be easily ignited by a spark. The lower the flash point, the greater
the risk of fire or explosion.

(b) The Contractor shall not use solvent products that are a potentia fire
hazard or have alow flash point. A solvent is flammable and a serious
fire hazard if its flash point is below 37.8C (100F).

H.46.4 Prohibited Solvents

H.46.4.1 The following solvent products are recognized by the National Institute for
Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting
solvents or as reproductive hazards in the workplace and shall not be used:

Benzene Carbon tetrachloride
Trichloroethylene 1,1,2,2-tetrachl oroethane
2-methoxyethanol 2-ethoxyethanol
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Methyl chloride Trichlorotrifluoroethane
Chlorinated Fluorocarbon Compounds

H.46.5 Packaging Reduced/Recyclable

H.46.5.1 If possible, the Contractor shall use products that are in reusable, refillable, or
recyclable containers or are otherwise made from recycled content products.

H.46.5.2 No products shall be delivered in aerosol cans.

H.46.5.3 All products must be available in non-aerosol containers such as ready-to-use
pump action sprays, air-charged refillable containers, or spray bottles.

H.46.6 Product Safety

H.46.6.1 The Contractor shall be responsible for:

@ Any damage to personnel, buildings, furniture or equipment directly
traceable to their use or transportation of prohibited products.

(b) Any spills or leaks that occur during the use or transportation of their
products.

(© Evacuating and warning individuals that might be affected by any
spills or leaks that occur when their products are being used or
transported.

(d) Paying the clean up cost for any spills or leaks that occur while they
are using or transporting their products.
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PART I

SECTION I: CONTRACT CLAUSES

APPLICABILITY OF STANDARD CONTRACT PROVISIONS:

The Standard Contract Provisions For Use With Specifications for District of Columbia Government
Construction Projects, dated 1973 and amendments thereto are incorporated herein as Attachment
J.2.2, with the same force and effect as if given in full text.

DEPARTMENT OF LABOR WAGE DETERMINATIONS:

A.

Davis Bacon Wage Rates are applicable. The current prevailing wage determination isto be
used. In the event the current prevailing wage determination is changed by the Department
of Labor prior to bid opening date it is the bidder’ s responsibility to ensure the most recent
determination is used in preparing the bid. Applicable wage rates can be found at:
WWW.aCCess.gpo.gov/davisbacon/nm.html

In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 (c) (3) (1V), if the
intent to award letter is not issued within ninety (90) days of bid opening, al intervening
modifications (or new wage decision) are made a part of this contract. The Contractor will be
reimbursed this added |abor cost.

CONFLICT OF INTEREST:

A.

No official or employee of the District of Columbia or the Federal Government who
exercises any functions or responsibilities in the review or approval of the undertaking or
carrying out of this contract shall, prior to the completion of the project, voluntarily acquire
any persona interest, direct or indirect, in the contract or proposed contract. (DC
Procurement Practices Act of 1985, D.C. Law 6-85, D.C. Official Code Section 2-310.01, and
Chapter 18 of the DC Personnel Regulations).

The Contractor represents and covenants that it presently has no interest and shall not acquire
any interest, direct or indirect, which would conflict in any manner or degree with the
performance of its services hereunder. The Contractor further covenants not to employ any
person having such known interests in the performance of the contract.

EQUAL EMPLOYMENT OPPORTUNITY:

In accordance with the District of Columbia Administrative Issuance System, Mayor’ s Order 85-85
dated June 10, 1985, the forms for completion of the Equal Employment Opportunity Information
Report shall be completed and incorporated with the bid. The forms can be found at
www.ocp.dc.gov under solicitation attachments. An award cannot be made to any Bidder who has

not satisfied the equal employment requirements as set forth by the Department of Small and Local
Business Devel opment.
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1.5 INSURANCE:

A. GENERAL REQUIREMENTS. Prior to commencement of any work under this Contract,
and in addition to other insurance bonds or securities required by law or under the Contract
terms, the Contractor shall procure and maintain during the life of the Contract, the following
types of insurance:

1.

Commercial Genera Liability Insurance, The Contractor shall furnish evidence
satisfactory to the Contracting Officer with respect to the operations performed by it,
its employees and subcontractor, it carriesin its own behalf, Owners and
Contractors  Protective Liability Insurance with minimum $1,000,000.00 per
occurrence limit for bodily injury and property damage. If this Contract is for
building construction, the Commercial General Liability policy must be endorsed to
include coverage for Explosion, Collapse and Underground (XCU). The policy must
name the District as an additional insured, contain awaiver of subrogation, and state
that coverage is primary and non-contributory.

Umbrella/Excess Liability. Contracts valued at over $100,000.00 or determined to be
high risk must carry Umbrella/ Excess Liability Insurance with $5,000,000.00 limits
per occurrence. The policy must name the District as an additional insured, contain a
waiver of subrogation, and state that coverage is primary and non-contributory. If
properties adjacent to the building site present unusual or hazardous conditions,
higher Umbrella/ Excess Liability limits may be required.

Workers Compensation The Contractor shall carry according to the statutes of the
District of Columbia workers compensation insurance covering al of its employees
employed upon the premises and in connection with its other operations pertaining to
this Contract, including Employer’ s Liability, $100,000.00 per accident for injury,
$100,000 per employee for disease, $500,000.00 policy limit disease. The policy
must contain awaiver of subrogation endorsement. The Contractor agrees to comply,
at all times, with the provisions of the workers compensation laws of the District.

Automobile Liability Insurance. The Contractor shall furnish automobile liability
insurance to cover al owned, hired or norn-owned motor vehicles used in conjunction
with the project. The policy shall cover the operations performed in the District with a
$1,000,000.00 per occurrence combined single limit for bodily injury and property
damage. The policy coverage shall be Primary and Non-Contributory.

Builder’ sRisk Insurance. Contractor shall provide a Builder’ s Risk policy or
Installation Floater with limits equal to the projected market value of the completed
project to cover property damage to existing facilities at the site. This policy is not
required for contracts involving demolition only.

Professional E& O Liability. All design and design/build contracts must procure
Professional Errors and Omissions (Architect’ s & Engineer’ s) Liability Insurance to
cover architectural, engineering, construction management, surveying, hazardous
materials testing, and design services performed under this Contract. The policy must
provide limits of $1,000,000.00 per claim and a $3,000,000.00 aggregate. The
Contractor shall maintain such insurance for five (5) years following the District’ s
final acceptance of the work. The policy will cover the Design/Builder, its
subcontractor and subcontractors of every tier, and shall identify the District as the
Project Owner on the policy.
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B.

CERTIFICATE OF INSURANCE. The Contractor must submit verification of insurance on a
standard Certificate of Insurance Associate for Cooperative Operations Research and
Development (ACORD) form and receive approval from the Contracting Officer prior to
commencement of any work. The Contractor shall obtain the insurance from responsible
companies licensed by the District of Columbia's Department of Banking, Insurance and
Securities Regulation and shall deliver the certificate of insurance to the Contracting Officer
within fourteen (14) days of contract award. The policies of insurance shall provide for at least
thirty (30) days written notice to the Contracting Officer prior to their termination or material
alteration.

DURATION. The Contractor shall carry all insurance until al contract work is accepted by the
District. Each insurance policy shall contain a binding endorsement that: The insurer hereby
warrants and agrees that it shall not cancel this policy, except after thirty (30) days written
notice, by certified mail, to the Contracting Officer.

CONTRACTOR'’'S PROPERTY. Contractors and subcontractor are solely responsible for any
loss or damage to their personal property, including owned and leased equipment, whether such
equipment is located at a project site or “in transit”. This includes Contractor tools and
equipment, scaffolding and temporary structures, and rented machinery, storage sheds or trailers
placed on the project site.

MEASURE OF PAYMENT. The Digtrict will not make any separate measure or payment for
the cost of insurance and bonds. The Cortractor shall include al of the costs of insurance and
bonds in the lump sum bid price.

ANTI-DISCRIMINATION CLAUSE:

The Contractor:

1.

Shall not discriminate in any manner against any employee or applicant for employment in
violation of Section 211 of the District of Columbia Human Rights Act (DC Law 2-38; DC
Official Code Section 2-1402.11);

Shall include a smilar clause in every subcontract, except subcontracts for standard
commercial supplies or raw materias;

Shall, along with all subcontractor, post in a conspicuous place available to employees and
applicants for employment, a notice setting forth the provisions of the anti-discrimination
clause set out in Section 251 of the District of Columbia Human Rights Act (DC Officia
Code Section 2-1402.51).

PRE-AWARD APPROVAL:

In accordance with D.C. Official Code 2-301.05a any contract over one million dollars over a 12-
month period must be approved by the D.C. Council before the award.
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1.8

DISPUTES:

A.
B.

All disputes arising under or relating to this contract shall be resolved as provided herein.

Claims by a Contractor against the District.

Claim, as used in Section B of this clause, means a written assertion by the Contractor
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising under or relating to this contract. A
claim arising under a contract, unlike a claim relating to that contract, is a claim that can be
resolved under a contract clause that provides for the relief sought by the claimant.

@

(b)

(©

(d)

(€

All claims by a Contractor against the District arising under or relating to a contract
shall be in writing and shall be submitted to the Contracting Officer for a decision.
The Contractor’ sclaim shall contain at least the following:

(1) A description of the claim and the amount in dispute;
(2) Any data or other information in support of the claim;

(3) A brief description of the Contractor’ s efforts to resolve the dispute prior to filing
the claim; and

(4) The Contractor’ s request for relief or other action by the contracting officer.

The Contracting Officer may meet with the Contractor in a further attempt to resolve
the claim by agreement.

For any claim of $50,000.00 or less, the Contracting Officer shall issue adecision
within sixty (60) calendar days from receipt of a written request from a Contractor
that a decision is rendered within that period.

For any claim over $50,000.00, the Contracting Officer shall issue a decision within
ninety (90) calendar days of receipt of the claim. Whenever possible, the Contracting
Officer shall take into account factors such as the size and complexity of the claim
and the adequacy of the information in support of the claim provided by the
Contractor.

The Contracting Officer’ s written decision shall do the following:

@ Provide a description of the claim or dispute;

2 Refer to the pertinent contract terms;

3 State the factual areas of agreement and disagreement;

4 State the reasons for the decision, including any specific findings of fact,
although specific findings of fact are not required and, if made, shall not be
binding in any subsequent proceeding;

) If al or any part of the claim is determined to be valid, determine the amount
of monetary settlement, the contract adjustment to be made, or other relief to
be granted,;

(6) Indicate that the written document is the contracting officer’ s final decision;
and
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@) Inform the Contractor of the right to seek further redress by appealing the
decision to the Contract Appeals Board.

® Any failure by the Contracting Officer to issue a decision on a contract claim within
the required time period will be deemed to be adenial of the claim, and will authorize
the commencement of an appeal to the Contract Appeals Board as authorized by D.C.
Official Code § 2-309.04.

(9) (1) If a Contractor is unable to support any part of his or her clam and it is
determined that the inability is attributable to a material misrepresentation of
fact or fraud on the part of the Contractor, the Contractor shall be liable to the
District for an amount equal to the unsupported part of the claim in addition to
all costs to the Didtrict attributable to the cost of reviewing that part of the
Contractor’ sclaim.

(2) Liability under paragraph (9)(1) shall be determined within six (6) years of the
commission of the misrepresentation of fact or fraud.

(h) The decision of the Contracting Officer shall be final and not subject to review unless
an administrative appea or action for judicial review is timely commenced by the
Contractor as authorized by D. C. Official Code § 2-309.04.

() Pending final decision of an appeal, action, or final settlement, a Contractor shall
proceed diligently with performance of the contract in accordance with the decision
of the Contracting Officer.

C. Claims by the District against a Contractor

@ Claim as used in Section C of this clause, means a written demand or written
assertion by the District seeking, as a matter of right, the payment of money in a sum
certain, the adjustment of contract terms, or other relief arising under or relating to
this contract. A claim arising under a contract, unlike a claim relating to that contract,
isaclaim that can be resolved under a contract clause that provides for the relief
sought by the claimant.

(b) (1) The Contracting Officer shall decide all clams by the District against a Contractor
arising under or relating to a contract.

2 The Contracting Officer shall send written notice of the claim to the
Contractor. The Contracting Officer’ s written decision shall do the following:

) Provide a description of the claim or dispute;
(b) Refer to the pertinent contract terms;
© State the factual areas of agreement and disagreement;

(d) State the reasons for the decision, including any specific findings of
fact, adthough specific findings of fact are not required and, if made,
shall not be binding in any subsequent proceeding;
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1.10

.11

.12

(e If al or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made, or
other relief to be granted;

)] Indicate that the written document is the Contracting Officer’ s final
decision; and

(9) Inform the Contractor of the right to seek further redress by appealing
the decision to the Contract Appeals Board.

3 The decision shall be supported by reasons and shall inform the Contractor of
his or her rights as provided herein.

4 The authority contained in this clause shall not apply to a claim or dispute for
penalties or forfeitures prescribed by statute or regulation which another
District agency is specifically authorized to administer, settle, or determine.

) This clause shall not authorize the Contracting Officer to settle, compromise,
pay, or otherwise adjust any claim involving fraud.

(c) The decision of the Contracting Officer shall be final and not subject to review unless an
administrative appeal or action for judicial review istimely commenced by the District as
authorized by D.C. Officia Code §2-309.04.

(d) Pending final decision of an appeal, action, or fina settlement, the Contractor shall
proceed diligently with performance of the contract in accordance with the decision of
the Contracting Officer.

CONFIDENTIALITY OF INFORMATION:

The Contractor shall keep all the information obtained relating to any employee or customer of the
Didtrict in absolute confidence, and shall not use it in connection with any other matters, or disclose
it to any other person, firm, or corporation, in accordance with the District and Federal laws
governing the confidentiality of records.

TIME:

Time or performance period, if stated in number of days, shall mean calendar days which that
includes Saturdays, Sundays, and holidays, unless stated otherwise therein.

OTHER CONTRACTORS:

The Contractor shall not commit or permit any act that will interfere with the performance of work
by another District Contractor or by any District employee.

INCORPORATION AND ORDER OF PRECEDENCE:

The following documents are incorporated herein by reference and in case of any discrepancy the
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.13

.14

following Order Of Precedence shall apply: (1) Schedule For Construction, Alteration, Repairs
Prices (SectionB), (2) Scope, Specifications (Attachment J.1.1), Drawings (Section C)(Attachment
J.1.2), (3) Specia Contract Requirements (Section H), (4) Contract Clauses (Section 1), and (5)
Standard Contract Provisions for use with Construction Projects dated 1973, as amended (J.2.2).

CONTRACTSIN EXCESSOF $1 MILLION DOLLARS:

Any contract in excess of $1,000,000.00 shall not be binding or give rise to any claim or demand
against the District until approved by the Council of the District of Columbia, and signed by the
Contracting Officer.

NON-DISCRIMATION CLAUSE:

(a) The Contractor shall not discriminate in any manner against any employee or
applicant for employment that would constitute a violation of the District of
Columbia Human Rights Act, approved December 13, 1977, as amended (D. C.
Law 2-38; D. C. Official Code 8§2-1402.11) (2001 Ed.)(* Act” as used in this
Section). The Contractor shall include a similar clause in all subcontracts, except
subcontracts for standard commercial supplies or raw materials. In addition,
Contractor agrees and any subcontractor shall agree to post in conspicuous places,
available to employees and applicants for employment, notice setting forth the
provisions of this non-discrimination clause as provided in Section 251 of the Act .

(b) Pursuant to rules of the Office of Human Rights, published on August 15, 1986 in
the D. C. Register and Mayor’ s Order 2002-175 (10/23/02), 49 DCR 9883, the
following clauses apply to this contract:

(1) The Contractor shall not discriminate against any employee or applicant
for employment because of actual or perceived: race, color, religion,
national origin, sex, age, marital status, persona appearance, sexual
orientation, familial status, family responsibilities, disability,

matriculation, political affiliation, source of income, or place of

residence or business. Sexual harassment is aform of sex discrimination
which is prohibited by the Act. In addition, harassment based on any of

the above protected categories is prohibited by the Act.

(2) The Contractor agrees to take affirmative action to ensure that applicants
are employed, and that employees are treated during employment,

without regard to their actual or perceived: race, color, religion, national
origin, sex, age, marital status, personal appearance, sexual orientation,
familial status, family responsibilities, disability, matriculation, political
affiliation, source of income, or place of residence or business.

The affirmative action shall include, but not be limited to the following:
(a) employment, upgrading a transfer;

(b) recruitment, or recruitment advertising;

(c) demotion, layoff, or termination;

(d) rates of pay, or other forms of compensation; and

(e) selection for training and apprenticeship.
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(3) The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided by the
Contracting Agency, setting forth the provisions in subsections (b)(1)
and (b)(2) concerning non-discrimination and affirmative action.

(4) The Contractor shall, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified

applicants will receive consideration for employment pursuant to the
nor-discrimination requirements set forth in subsection (b)(2).

(5) The Contractor agrees to send to each labor union or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding, a notice to be provided by the contracting
agency, advising the said labor union or workers' representative of that
contractor’ s commitments under this nondiscrimination clause and the
Act, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(6) The Contractor agrees to permit access to his books, records and
accounts pertaining to its employment practices, by the Chief
Procurement Officer or designee, or the Director of Human Rights or
designee, for purposes of investigation to ascertain compliance with this
chapter, and to require under terns of any subcontractor agreement each
subcontractor to permit access of such subcontractors’ books, records,
and accounts for such purposes.

(7) The Contractor agrees to comply with the provisions of this chapter and
with all guidelines for equal employment opportunity applicable in the
District of Columbia adopted by the Director of the Office of Human
Rights, or any authorized official.

(8) The Contractor shall include in every subcontract the equal opportunity
clauses, subsections (b)(1) through (b)(9) of this section, so that such
provisions shall be binding upon each subcontractor or vendor.

(9) The Contractor shall take such action with respect to any subcontract as
the Contracting Officer may direct as a means of enforcing these
provisions, including sanctions for noncompliance; provided, however,
that in the event the Contractor becomes involved in, or is threatened

with, litigation with a subcontractor or vendor as a result of such

direction by the contracting agency, the Contractor may request the

District to enter into such litigation to protect the interest of the District.
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PART I11

SECTION J: LIST OF ATTACHMENTS

SECTION J: LIST OF ATTACHMENTS

J.1

J.11

J.1.2

J.1.3

J.14

J.1.5

J.2

J.2.2

LIST OF ATTACHMENTS

Specifications

Drawings

Department of Labor Current Wage Deter mination No. DC 20070003 dated 2/9/2007
Required Labor Contract Provisions

The Living Wage Act Notice and Fact Sheet

INCORPORATED ATTACHMENTS

Standard Contract Provisions For Use With Specifications for District of Columbia Government
Construction Projects, dated 1973, as amended

(Thefollowing forms, located at www.ocp.dc.gov under solicitation attachments shall be completed and
incorporated with the bid.)

J.2.3

J.24

J.2.5

J.2.6

E.E.O. Information and Mayor’ s Order 85-85
Tax Certification Affidavit
First Source Employment Agreement

L SDBE Certification Package
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K-1.

K-2.

K-3.

K-5

K-6.

K-7.

K-8.

PART IV

SECTION K: CERTIFICATIONS, REPRESENTATIONS AND OTHER
STATEMENTSOF BIDDERS

Certification of Eligibility

Certification Regarding Debar ment, Suspension, Ineligibility and Voluntary Exclusion-L ower
Tier Covered Transaction

Payment to Subcontractor and Suppliers Certification

Subcontracting Plan

Bid Bond

Certification of Independent Price Deter mination

Employment Agreement

Certification under “Buy American Act” (applicable to purchase of material and equipment)

Certification asto Type of Business Organization
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K-1

CERTIFICATION OF ELIGIBILITY

, being duly sworn (or

(President or Authorized Official of Bidder)
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal funds):

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or state
agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability of
offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Officia

Date Title

The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986
(Public Law 99-509, 31 U.S.C. 3801-3812).

Subscribed and sworn before me this day of
At
City and State
Notary Seal Notary Public
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K-2
CERTIFICATION REGARDING DEBARMENT

SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

, being duly sworn (or

(President or Authorized Official of Bidder)
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal funds):

Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or state
agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability of
offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Official

Date Title

The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986 (Public Law 99-509, 31
U.S.C. 3301-3812).

Subscribed and sworn before me this day

At

City and State

Notary Seal Notary Public
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K-3

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIFICATE

The Contractor, prior to receiving a progress payment, shall submit to the Contracting Officer,
certification that the Contractor has made and will make timely payments to his subcontractor
and suppliers per his contractual arrangements with them.

The certification must be accompanied by alist of all subcontractor and suppliers who will receive payment
from the invoice and the dollar amount. Payment will not be made until the Prime Contractor submits this
information.

Certification shall be made on the following standard form.

To:
Geoffrey A. Mack, Contracting Officer
Construction, Design & Building Renovation Group
Office of Contracting and Procurement
441- 4th Street, NW, Suite # 700-South
Washington, DC 20001

| hereby certify:

| have made and/or will make timely payments to all my subcontractor and suppliers per my contractual
arrangements with them.

Contractor/Company Name

Signature of Officia

Date Title
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Solicitation Number:

DCCE-2007-B-0096

K.4 SUBCONTRACTING PLAN Page 1 of 2
PRIME CONTRACTOR INFORMATION:
Company: Solicitation Number:
Street Address: Contractor’ s Tax ID Number:
City & Zip Code: - Caption of Plan:
Phone Number: Fax:
Email Address;
Duration of the Plan: From to

Project Name:

Address:

Total Prime Contract Value: $

Amount of Contract (excluding the cost of

Project Descriptions:

Amount of all Subcontracts:$

materials, goods, supplies and equipment) $

LSDBE Total:$

equals %

LSDBE Subcontract Value

Percentage Set Aside

CONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
; . 0 e Name (Print)
Percentage of Total Set Aside Amount : % Tier: : o Contact Telephone Number:
LSDBE Certification Number: Fax Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:
(check all that apply )

(List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.)

CERTIFICATIONS

The prime contractor shall attach a notarized statement including the following:

a.
compete for subcontracts;

A description of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable opportunity to

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the

contracting officer,

that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract;

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the contracting officer, and submit periodic reports, as
requested by the contracting officer, to allow the District to determine the extent of compliance by the prime contractor with the subcontracting plan;

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the
subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the District’ s request; and

e. A description of the prime contractor’s recent efforts to locate LBEs, DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.

PERSON PREPARING THE SUBCONTRACTING PLAN:

Name:

(Print)
Telephone Number: ( )

Signature:

Fax Number: ( )

Title:

Email Address:

Date:

FOR CONTRACTING OFFICER USE ONLY

(SUBCONTRACTORS LIST CONTINUED)

Page 2 of 2

Date Plan Received by Contracting Officer:
[] Not Acceptable

Report: [_| Acceptable

Contract Number:

(List
each

subcontr
actor

Name of Contracting Officer

Signature Date
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be awarded a subcontract to meet your total set aside goal.)

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:

: . 0 ape - Name (Print)
Percentage of Total Set Aside Amount : % Tier: : T Contact Telephone Number:

LSDBE Certification Number:

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Fax Number:;

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount ; %

LSDBE Certification Number:

Tier: :
1%, 2™, 3rd

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Point of Contact:

Name (Print)
Contact Telephone Number:

Fax Number:;

Email Address;

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:

; . 0 ape - Name (Print)
Percentage of Total Set Aside Amount ; % Tier: : e Contact Telephone Number:

LSDBE Certification Number:

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Fax Number:

Email Address;

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:

; . 0 ape - Name (Print)
Percentage of Total Set Aside Amount ; % Tier: : ol Contact Telephone Number:

LSDBE Certification Number:

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Fax Number:;

Email Address;

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work

Total Amount Set Aside: $ Point of Contact:

P f Total Aside Al : % Tier: : Name (Print)
ercentage of Total Set Aside Amount () ier o Contact Telephone Number:

LSDBE Certification Number:

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Fax Number:;

Email Address;
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K-5

GOVERNMENT OF THE DISTRICT OF COLUMBIA

BID BOND Date Bond Executed:
(See Instructionson 2" page) (Must Not be Later Than Bid Opening Date)
PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION (" X")
[1INDIVIDUAL [1 PARTNERSHIP
[1JOINT VENTURE [ ] CORPORATION

STATE OF INCORPORATION

PENAL SUM OF BOND

SURETY (IES) (Name(s) and Address(es)) | AMOUNT NOT TO EXCEED 5% OF BID

MILLION(S) THOUSAND(S) | HUNDRED(S) CENTS

BID IDENTIFICATION

BID OPENING DATE | INVITATION NO.

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto arefirmly bound to the District of Columbia Gover nment, a
municipal corporation, herenafter called " the Digtrict” , in the above penal sum for the payment of which we bind our selves, our heirs, executors, and
successors, jointly and severally; Provided that, wherethe Surety(ies) are corporations acting as co-sur eties, we, the Sur eties, bind our selvesin such sum
"jointly" and " severally" only for the purpose of allowing ajoint action against any or all of us, and for all other purposeseach Surety bondsitself, jointly
and severally with the Principal, for the payment of such sum only asis set forth oppositethe name of such Surety, but if no limit of liability isindicated,
thelimit of liability shall bethefull amount of the penal sum.

THE CONDITION OF THISOBLIGATION ISSUCH that whereasthe Principal has submitted the bid identified above. NOW THEREFORE, if the
Principal shall not withdraw said bid within the peri od specified therein after thereceipt of the same, or, no period be specified, within ninety (90) calendar
daysafter said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called upon to
do so, furnish Performance & Payment Bondswith good and sufficient surety, asmay berequired, for thefaithful performanceand proper fulfillment of
the Contract, and for the protection of all personssupplying labor and material in the prosecution of thework provided for in such Contract or, in the
event of withdrawal of said bid, within the period specified, or thefailureto furnish such bond within thetime specified, if the Principal shall pay the
Digtrict the difference between the amount specified in said bid and the amount for which the District may procuretherequired work and/or supplies, if
thelatter amount bein excess of theformer, then the above obligations shall be void and of no effect, otherwiseto remain in full forceand virtue. Each
Surety executing thisbond her eby agreesthat itsobligation shall not beimpaired by extension(s) of timefor acceptance of the bid that the Principal may
grant tothe District, notice of which extension(s) to Surety (ies) being hereby wai ved: Provided that such waiver of notice shall apply only with respect to
extensions aggr egating not mor e than sixty (60) calendar daysin addition tothe period originally allowed for acceptance of the bid.

INWITNESSWHEREOF, the Principal and Sur ety (i es) have executed thisbid bond and have affixed their seals on the date set forth above.

PRINCIPAL
1. SSGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2 ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
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CERTIFICATE ASTO CORPORATION

I, ,certify that | am ,
Secretary of the Cor poration, named as Principal herein, that , Wwho signed thisbond, on
behalf of the Principal, wasthen of said Corporation; that | know hissignature, and hissignaturethereto is genuine; that said bond

was duly signed and sealed for and in behalf of said Corporation by authority of its gover ning body, and is within the scope of its
corporate powers.

Secretary of Corporation

SURETY(IES)
1. Name& Address (typed) Stateof Inc. Liability Corpor
Limit ate
Seal
Signature of Attor ney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address(typed) State of Inc. Liability Corpora
Limit te
Seal
Signatur e of Attor ney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)

INSTRUCTIONS

1. Thisform shall be used whenever a bid guaranty isrequired in connection with construction, alteration and repair work.

2. Corporations name should appear exactly asit doeson Corporate Seal and inserted in the space designated “Principal” on the
face of thisform. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence
of authority must be furnished. Such evidence should bein the form of an Extract or Minutes of a Meeting of the Board of
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Cor por ate Seal affixed
thereto. CERTIFICATE ASTO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.

3. Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’ sList of
approved suretiesand must be acting within the limitations set forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do businessin the District of Columbia. The surety shall
attach hereto an adequate Power -Of-Attor ney for each representative signing the bond.

4. Corporationsexecuting the bond shall affix their Corporate Seals. Individualsshall sign full first name, middleinitial and last
name oppositetheword “ seal”, two wi tnesses must be supplied, and their addresses, under theword “attest”. |f executed in
Maine or New Hampshire, an adhesive seal shall be affixed.

5. Namesof all partnersmust be set out in body of bond form, with therecital that they are partnerscomposing a firm, namingit,
and all membersof thefirm shall executethebond asindividuals. Each signature must be witnessed by two personsand
addressessupplied.
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@

(b)

()

K-6

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

Each signature of the Bidder is considered to be a certification by the signatory that:

The pricesin this Bid have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any Bidder or
competitor relating to:

() those prices
(i)  theintention to submit a Bid, or
(i)  the methods or factors used to calculate the prices in the Bid;

The prices in this Contract have not been and will not be knowingly disclosed by the
Bidder, directly, to any other Bidder or competitor before Contract opening unless
otherwise required by law; and

No attempt has been made or will be made by the Bidder to induce any other concern to
submit or not to submit a Bid for the purpose of restricting competition.

B. Each signature on the bid is considered to be a certification by the signatory that the signatory;

@

Is the person in the Bidder’ s organization responsible for determining the prices being
offered in this Bid, and that the signatory has not participated and will not participate in any
action contrary to subparagraphs A(a) through A(c) above; or

(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in any
action contrary to subparagraphs A(a) through A(c) above:

(insert full name of person(s) in the organization responsible for determining the prices
offered in this Contract and the title of his or her position in the Bidder’ s organization);

(i) As an authorized agent, does certify that the principals named in subsection B(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs A(a) through A(c) above; and

(iif) Asan agent, has not participated, and will not participate, in any action contrary to
subparagraphs A(a) through A(c) above.

C. If the Bidder deletes or modifies subparagraph A (b) above, the Bidder must furnish with its
offer a signed statement setting forth in detail the circumstances of the disclosure.
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K-7

EMPLOYMENT AGREEMENT

For al new employment resulting from this contract or subcontracts hereto, as defined in Mayor’ s Order 83
265 and implementing instructions, the Contractor shall use its best efforts to comply with the following
basic goa and objectives for utilization of bona fide residents of the District of Columbiain each project’ s
labor force:

a least fifty-one (51) percent of apprentices and trainees employed shall be residents of the District
of Columbia registered in programs approved by the District of Columbia Apprenticeship Council.

The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as aresult of this
contract. The DOES shall be the Contractor’ s first source of referral for qualified apprentices and trainees
in the implementation of employment goals contained in this clause.

Date Authorized Signature
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K-8

BUY AMERICAN CERTIFICATION

The Bidder hereby certifies that each end product, except the end products listed below, is a domestic end
product, and that components of unknown origin are considered to have been mined, produced, or
manufactured outside the United States.

EXCLUDED END PRODUCTS

COUNTRY OF ORIGIN
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K-9

TYPE OF BUSINESS ORGANIZATION

The Bidder, by checking the applicable box, represents that
(1) It operates as:

a corporation incorporated under the laws of the State of
an individual,

a partnership,

anonprofit organization, or

ajoint venture; or

(2) If the Bidder is aforeign entity, it operates as:

an individual,
ajoint venture, or
a corporation registered for business in

(Country)
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L1

L.2

L.3

PART V

SECTION L -INSTRUCTIONS, CONDITIONSAND NOTICESTO BIDDERS

SITE VISIT:

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and
familiarize themselves with the extent of the work. Failure to thoroughly investigate said job
conditions will not be accepted as a proper basis for considering an aleged error in bid or for
payment of extras under, or revision to, the contract or in any other way as grounds for asserting
a clam against the District. Site visits will be conducted immediately following the pre-bid
conference. Prospective bidders are encouraged to attend.

PRE-BID CONFERENCE:

A pre-bid conference to discuss the contents of this solicitation and other pertinent matters will
be held a Southeast Neighborhood Library 10:30 am. loca time, on July 31, 2007, at the
following location:

Petworth Neighborhood Library

4200 Kansas Avenue, N.W.

Washington DC

Prospective bidders will be given an opportunity to ask questions regarding this solicitation at the
conference. The purpose of the conference is to provide a structured and formal opportunity for
the District to accept questions from bidders on the solicitation document as well as to clarify the
contents of the solicitation. Attending bidders must complete the Pre-Bid Conference
Attendance Roster at the conference so that bidder attendance canbe properly recorded.

Impromptu questions will be permitted and spontaneous answers will be provided at the
Didtrict’ s discretion.  Verba answers given at the pre-bid conference are only intended for
general discussion and do not represent the Departmert’ s final position. All ora questions must
be submitted in writing following the close of the pre-bid conference but no later than five
working days after the pre-bid conference in order to generate an official answer. Official
answers will be provided in writing to all prospective bidders who are listed on the officia
bidder’ s list as having received a copy of the solicitation. Answers will also be posted on the
OCP website at www.ocp.dc.gov.

POST AWARD CONFERENCE:

A post award conference with the Contractor is required. 1t will be scheduled within 10 calendar
days after the date of contract award. The Contractor will be notified of the exact date and time.
The conference will be held at the following address:

441 — 4™ Sreet, NW, Suite 700-South, Washington, DC 20001
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L4

L5

L.6

L.7

L.8

CONTRACT AWARD:

A. The District reserves the right to accept/rgject any/all Contract Line Items (CLIN’ 9) in the
bids resulting from this solicitation. The Contracting Officer may reject al bids or waive any
minor informality or irregularity in bids received whenever it is determined that such action
isin the best interest of the District.

B. The Digtrict intends, but is not obligated, to award a contract resulting from this solicitation
to the responsive and responsible bidder who has the lowest bid.

PREPARATION AND SUBMISSION OF BIDS:

Bidders shall submit one (1) signed original plustwo (2) copies of the bid. The District will not
accept afacsmile copy of abid as an origina bid. All items accepted by the District, all pages
of the Invitation for Bids (IFB), all attachments and all documents containing the Bidder's offer
shall congtitute the formal contract.

Each bid shall be submitted in a sealed envel ope conspicuously marked on the outside:
" Bid in Response to Salicitation No. DCCE-2007-B-0096

L.5.1 The origina bid shall govern if there is a variance between the origina bid and the copy
submitted by the bidder. Each bidder shall return the complete solicitation asits bid.

L.5.2 The District may reject as nonresponsive any bid that fails to conform in any material
respect to the Invitation for Bids.

L.5.3 The District may also reject as non-responsive any bids submitted on forms not included
in or required by the solicitation, or if the solicitation package is obtained from any
source other than the District’ s officia source listed below. Bidders shal make no
changes to the requirements set forth in the solicitation.

BID SUBMISSION DATEAND TIME:

Bids must be submitted no later than2:00 p.m. local time on August 16, 2007.

WITHDRAWAL OR MODIFICATION OF BIDS:

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsimile
transmission if received at the location designated in the solicitation for submission of bids, but
not later than the exact time set for opening of bids.

LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS:

A. Bids, modifications to bids, or requests for withdrawals that are received in the
designated District office after the exact local time specified above, are "late”" and shall be
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L.9

considered only if they are received before the award is made and one (1) or more of the
following circumstances apply:

1. The bid or modification was sent by registered or certified mail no later than the fifth
(5th) calendar day before the date specified for receipt of bids; or

2. The bid or modification was sent by mail and it is determined by the Contracting
Officer that the late receipt at the location specified in the solicitation was caused by
mishandling by the District after receipt.

Postmarks

The only acceptable evidence to establish the date of alate bid, late modification or late
withdrawal sent either by registered or certified mail shall be a U.S. or Canadian Postal
Service postmark on the wrapper or on the original receipt from the U.S. or Canadian
Postal Service. If neither postmark shows a legible dite, the bid, modification or
withdrawal shall be deemed to have been mailed late. When the postmark shows the date
but not the hour, the time is presumed to be the last minute of the date shown. If no date
is shown on the postmark, the bid shall be considered late unless the Bidder can furnish
evidence from the postal authorities of timely mailing.

Late Submissions

A late bid, late request for modification or late request for withdrawa shall not be
considered, except as provided in this section.

LateBids

A late bid, late modification or late withdrawal of a bid that is not considered shall be
held unopened, unless opened for identification, until after award and then retained with
unsuccessful bids resulting from this solicitation.

Late Modifications

A late modification of a successful bid that makes its terms more favorable to the District
shall be considered at any time it is received and may be accepted.

HAND DELIVERY OR MAILING OF BIDSTO:

Bid Room

Office of Contracting and Procurement
441, 4™ Sreet, NW, 7" Floor South
Washington, DC 20001
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L.10 SUBMISSION OF SUBCONTRACTING PLAN:

Within ten calendar days after the bid opening, each bidder shall submit a certified and notarized
subcontracting plan for approval by the Contracting Officer. This plan shall meet the requirements
described under Section M.1.10 of this solicitation. A certified LSDBE prime who plans not to
subcontract any portion of the contract work shall still submit such a plan stating so in writing. A
Contractor cannot make any changes to its subcontracting plan without prior written approval by the
Contracting Officer. The approved plan will be incorporated into and become part of the contract.

L.11 ERRORSIN BIDS:

Bidders are expected to read and fully understand information and requirements in the
solicitation; failure to do so will be at the Bidder’ srisk. In the event of a discrepancy between
the unit price and the total price, the unit price will govern.

L.12 QUESTIONSABOUT THE SOLICITATION:

If aprospective Bidder has any questions relative to this solicitation, the prospective Bidder shall
submit the questions in writing to the Contracting Officer. The prospective Bidder shall submit
guestions no later than ten (10) calendar days prior to the closing date and time indicated for this
solicitation. The District will not consider any questions received less than ten (10) calendar
days before the date set for submission of bid. The District will furnish responses promptly to all
other prospective Bidders. An amendment to the solicitation will be issued, if that information is
necessary in submitting bids, or if the lack of it would be prejudicia to any other prospective
Bidders. Oral explanations or instructions given before the award of the contract will not be
binding.

L.13 FAILURE TO SUBMIT BIDS:

Recipients of this solicitation not responding with a bid should not return this solicitation.
Instead, they should advise the Office of Contracting and Procurement, Contracting Officer,
Construction, Design, Building & Renovation (CDBR) Group, 441- 4th Street, N.W., Suite 700S,
Washington, DC 20001, by letter or postcard whether they want to receive future solicitations
for similar requirements. It is also requested that such recipients advise the Contracting Officer,
of the reason for not submitting a bid in response to this solicitation. If a recipient does not
submit a bid and does not notify the Contracting Officer that future solicitations are desired, the
recipient's name may be removed from the applicable mailing list.

L.14 BIDPROTESTS:

Any actual or prospective Bidder or Contractor who is aggrieved in connection with the
solicitation or award of a contract, must file with the D.C. Contract Appeals Board (Board) a
protest no later than 10 business days after the basis of protest is known or should have been
known, whichever is earlier. A protest based on alleged improprieties in a solicitation which are
apparent prior to bid opening a the time set for receipt of initial bids shall be filed with the
Board prior to bid opening or the time set for receipt of initia bids. In procurements in which
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bids are requested, alleged improprieties which do not exist in the initial solicitation, but which
are subsequently incorporated into this solicitation, must be protested no later than the next
closing time for receipt of bids following the incorporation. The protest shall be filed in writing,
with the Contract Appeals Board, 717 - 14th Street, N.W., Suite 430, Washington, D.C. 20004.

The aggrieved person shall also mail a copy of the protest to the Contracting officer for the
solicitation.

L.15 SIGNING OF BIDS:

A. The Contractor shall sign the bid and print or type its name on the bid form in the
attached Bid Form Package. Each bid must show a full business address and telephone
number of the Bidder and be signed by the person or persons legally authorized to sign
contracts. Erasures or other changes must be initialed by the person signing the bid. Bids
signed by an agent shall be accompanied by evidence of that agent's authority, unless that
evidence has been previoudly furnished to the Contracting Officer.

B.  All correspondence concerning the bid or resulting contract will be nailed to the address
shown on the bid in the absence of written instructions from the Bidder or Contractor to
the contrary. Any bid submitted by a partnership must be signed with the partnership
name by a general partner with authority to bind the partnership. Any bid submitted by a
corporation must be signed with the name of the corporation followed by the signature
and title of the person having authority to sign for the corporation. Bidders shall
complete and sign al Representations, Certifications and Acknowledgments as
appropriate. Failure to do so may result in abid regjection.

L.16 ACKNOWLEDGMENT OF AMENDMENTS:

The Bidder shall acknowledge receipt of any amendment to this solicitation by (@) signing and
returning the amendment; (b) by identifying the amendment number and date in the space
provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the
solicitation; or (c) by letter or telegram, including mailgrams. The District must receive the
acknowledgment by the date and time specified for receipt of bids. Bidder' s failure to
acknowledge an amendment may result in rejection of the bid.

L.17 ACCEPTABLE BID GUARANTEES:

A. A bid guarantee in the amount of 5% of the bid price is required with bids over
$100,000.00. If a bidder fails to provide the required bid guarantee, such failure will
require rejection of the bid.

B. Types of guarantees acceptable to the District of Columbia:
1. A bond provided by a surety in accordance with 27 DCMR Chapter 2708.
2. A certified check or irrevocable letter of credit issued by an insured financial

ingtitution in the equivalent amount of the security; or

82



Restroom Renovation at Petworth, Takoma Park, Solicitation Number: DCCE-2007-B-0096
& Woodridge Neighborhood Branch Libraries

3. United States government securities that are assigned to the District which pledge
the full faith and credit of the United Stetes.

L.18 ACCEPTANCE PERIOD:

The bidder agrees that its bid remains valid for a period of 90 calendar days from the bid opening
date. However, if for administrative reasons, the District is unable to make an award within this
time period, the Contracting Officer will request the Contractor and his/her surety to extend the
bid bond for an additional thirty (30) days.

L.19 LEGAL STATUSOF BIDDER:

A.
B.

C.

Each bid must provide the following information:

Name, Address, Telephone Number, Federa Tax Identification Number and DUNS
Number of Bidder;

Didtrict of Columbia license, registration or certification, if required by law to obtain
such license, registration or certification. If the bidder is a corporation or partnership and
does not provide a copy of its license, registration or certification to transact business in
the Digtrict of Columbia, the bid shall certify its intent to obtain the necessary license,
registration or certification prior to contract award or its exemption from such
requirements;

If the Bidder is a partnership or joint venture, names of general partners or joint ventures
and copies of any joint venture or teaming agreements; and

The District reserves the right to request additional information regarding the Bidder’ s
organizational status.

L.20 LOCAL OPERATING FACILITIES:

The Contractor shall provide and maintain its own operating quarters. Such quarters shall be of
sufficient size and capacity and have the necessary facilities to adequately carry out the work to
be performed under the contract.

LOCAL ADDRESS LOCAL TELEPHONE NUMBER/FAX

PAGER NUMBER EMERGENCY NUMBER

EMERGENCY CONTACT PERSON

L.21 TECHNICAL INFORMATION:

For technical information concerning this solicitation, please contact:

Kim Fuller, Project Manager (Woodridge Library)
District of Columbia Public Library
Martin Luther King, Jr. Memorial Library
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901 G Street, NW — Room 444
Washington, DC 20001-4599
Telephone: 202.442.6069

ChrisWright, Project Manager (Petworth & Takoma Park Libraries)
District of Columbia Public Library

Martin Luther King, Jr. Memorial Library

901 G Street, NW — Room 444

Washington, DC 20001-4599

Telephone: 202.727.4913

L.22 TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF
SOLICITATION:

All contractual correspondence must be directed to:

Geoffrey A. Mack, Contracting Officer
Construction, Design & Building Renovation Group
Office of Contracting and Procurement

441- 4th Street, NW, Suite # 700-South
Washington, DC 20001

L.23 BID DOCUMENTS:

A. Persons who obtain bidding materials from anyone other than the District’ s official source
as specified under Section L.9 are hereby notified that any addenda/amendments issued
under this solicitation, and not acknowledged by a bidder could affect the bid amount
and/or responsiveness determinations.

B. The District Government assumes no responsibility for furnishing any addenda/
amendments to anyone who obtains bidding materials through other than the official
channels.

C. Amendments/Addenda to bidding documents and bidding materia are available from the
issuing office.

L.24 EXAMINATION OF BID DOCUMENTSAND SITE OF WORK:

Bidders will be held to have:

A. Checked all measurements and visible features which would in any manner affect the work
to be performed.

B. Verified conditions at the site.

L.25 PAYMENT AND PERFORMANCE BONDS:

Article 12 Section C of the Instructions to Bidders of the Standard Contract Provisions for
Construction Contracts, 1973, is amended to incorporate the provisions of the District of Columbia
Procurement Practices Act of 1985, D.C. Officia Code § 2305.04(b), and 27 DCMR § 2703.3,
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L.26

which require payment bonds to be in an amount not less than 50% of the amount payable by the
terms of the contract and performance bonds to be in an amount not less than 100% of the amount
payable by the terms of the contract.

STANDARDS OF RESPONSIBILITY:

Pursuant to 27 DCMR, 2200.4 (a) through (h), the prospective Contractor shall submit the
following documentation, within ten (10) days of the request by the Didrict, in order to be
determined responsible:

a Evidence of financial resources adequate to perform the Contract, or ability to obtain them,

b. Evidence of ability to comply with the required or proposed delivery or performance
schedule, taking into consideration all existing commercial and governmental business
commitments;

C. A satisfactory performance record,

d. A satisfactory record of integrity and business ethics;

e The necessary organization, experience, accounting and operational controls and
technical skills, or the ability to obtain them;

f. Compliance with the applicable District licensing and tax laws and regulations,

0 The necessary production, construction and technical equipment and facilities or the

ability to obtain them, and
I. Other qualifications and eligibility criteria necessary to receive an award under the
applicable laws and regulations.

If the prospective Contractor fails to supply the information requested, the Contracting Officer
shall make the determination of responsibility or non-responsibility based upon available
information.  If the available information is insufficient to make a determination of
responsibility, the Contracting Officer shall determine the prospective Contractor to be nor
responsible.
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PART V

SECTION M - EVALUATION PREFERENCE POINTS

M.1 PREFERENCESFORLOCAL BUSINESSES, DISADVANTAGED BUSINESSES,
RESIDENT-OWNED BUSINESSES, SMALL BUSINESSES, LONGTIME RESIDENT
BUSINESSES, OR LOCAL BUSINESSESWITH PRINCIPAL OFFICESLOCATED IN AN
ENTERPRISE ZONE:

Under the provisions of the “ Small, Local, and Disadvantaged Business Enterprise Devel opment
and Assistance Act of 2005” (the Act), Title 11, Subtitle N, of the “ Fiscal Y ear 2006 Budget
Support Act of 2005”, D.C. Law 16-33, effective October 20, 2005, as amended, the District shall
apply preferences in evaluating bids from businesses that are small, local, disadvantaged, resident-
owned, longtime resident, or local with a principal office located in an enterprise zone of the
District of Columbia

M.1.1 GENERAL PREFERENCES:

For evaluation purposes, the allowable preferences under the Act for this procurement are as
follows:

M.1.1.1 Three percent reduction in the bid price or the addition of three points on a 100-
point scale for a small business enterprise (SBE) certified by the Small and Local
Business Opportunity Commission (SLBOC) or the Department of Small and Local
Business Development (DSLBD), as applicable;

M.1.1.2 Three percent reduction in the bid price or the addition of three points on a 100-
point scale for aresident-owned business enterprise (ROB) certified by the SLBOC
or the DSLBD, as applicable;

M.1.1.3 Ten percent reduction in the bid price or the addition of ten points on a 100-point
scale for alongtime resident business (LRB) certified by the SLBOC or the
DSLBD, as applicable;

M.1.1.4 Two percent reduction in the bid price or the addition of two points on a 100-point
scale for alocal business enterprise (LBE) certified by the SLBOC or the DSLBD,
as applicable;

M.1.1.5 Two percent reduction in the bid price or the addition of two points on a 100-point
scale for alocal business enterprise with its principa office located in an enterprise
zone (DZE) and certified by the SLBOC or the DSLBD, as applicable; and

M.1.1.6 Two percent reduction in the bid price or the addition of two points on a 100-point

scale for a disadvantaged business enterprise (DBE) certified by the SLBOC or the
DSLBD, as applicable.
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M.1.2 APPLICATION OF PREFERENCES:

The preferences shall be applicable to prime contractors as follows:

M.1.2.1 Any prime contractor that is an SBE certified by the SLBOC or the DSLBD, as
applicable, will receive athree percent (3%) reduction in the bid price for abid
submitted by the SBE in response to an Invitation for Bids (IFB) or the addition of
three points on a 100-point scale added to the overall score for proposals submitted
by the SBE in response to a Request for Proposals (RFP).

M.1.2.2 Any prime contractor that is an ROB certified by the SLBOC or the DSLBD, as
applicable, will receive athree percent (3%) reduction in the bid price for abid
submitted by the ROB in response to an IFB or the addition of three points on a
100-point scale added to the overall score for proposals submitted by the ROB in
response to an RFP.

M.1.2.3 Any prime contractor that is an LRB certified by the SLBOC or the DSLBD, as
applicable, will receive aten percent (10%) reduction in the bid price for a bid
submitted by the LRB in response to an IFB or the addition of ten points on a 100-
point scale added to the overall score for proposals submitted by the LRB in
response to an RFP.

M.1.2.4 Any prime contractor that is an LBE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for abid
submitted by the LBE in response to an IFB or the addition of two points on a 100-
point scale added to the overall score for proposals submitted by the LBE in
response to an RFP.

M.1.25 Any prime contractor that is a DZE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for a bid
submitted by the DZE in response to an IFB or the addition of two points on a 100-
point scale added to the overall score for proposals submitted by the DZE in
response to an RFP.

M.1.2.6 Any prime contractor that is a DBE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for a bid
submitted by the DBE in response to an IFB or the addition of two points on a 100-
point scale added to the overall score for proposals submitted by the DBE in
response to an RFP.

M.1.3 MAXIMUM PREFERENCE AWARDED:

Notwithstanding the availability of the preceding preferences, the maximum total preference to
which a certified business enterprise is entitled under the Act for this procurement is twelve percent
(12%) for bids submitted in response to an IFB or the equivalent of twelve (12) points on a 100-
point scale for proposals submitted in response to an RFP. There will be no preference awarded for
subcontracting by the prime contractor with certified business enterprises.
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M.1.4 PREFERENCES FOR CERTIFIED JOINT VENTURES:

When the SLBOC or the DSLBD, as applicable, certifies ajoint venture, the certified joint venture
will receive preferences as a prime contractor for categories in which the joint venture and the
certified joint venture partner are certified, subject to the maximum preference limitation set forth
in the preceding paragraph.

M.1.5 VENDOR SUBMISSION FOR PREFERENCES:

M.151

M.1511

M.151.2

M.15.2

M.153

Any vendor seeking to receive preferences on this solicitation must submit at the time
of, and as part of its bid or proposal, the following documentation, as applicable to the
preference being sought:

Evidence of the vendor’ s or joint venture’ s certification by the SLBOC as an SBE,
LBE, DBE, DZE, LRB, or RBO, to include a copy of al relevant letters of
certification from the SLBOC; or

Evidence of the vendor’ s or joint venture’ s provisiona certification by the DSLBD as
an SBE, LBE, DBE, DZE, LRB, or RBO, to include a copy of the provisional
certification from the DSLBD.

Any vendor seeking certification or provisiona certification in order to receive
preferences under this solicitation should contact the:

Department of Small and Local Business Development
ATTN: LSDBE Certification Program

441 Fourth Street, N.W., Suite 970N

Washington, DC 20001

All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional
information is required on certification procedures and requirements.

M.1.6 MANDATORY SUBCONTRACTING REQUIREMENT:

M.1.6.1

M.1.6.2

M.1.6.3

At least 35% of the dollar value of this construction contract, excluding the cost of
materials, goods, and supplies, shall be subcontracted to SBES.

If there are insufficient qualified SBEs to fulfill the subcontracting requirement of the
preceding paragraph, 35% of the dollar value, excluding the cost of materials, goods,
and supplies, shall be subcontracted to local, small, or disadvantaged business
enterprises.

For the purposes of paragraph M.1.6.1, purchases from SBEs that provide materials,
goods, and supplies may apply to the 35% requirement.
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M.1.6.4

For the purposes of paragraph M.1.6.2, purchases from local, small, or disadvantaged
business enterprises that provide materials, goods, and supplies may apply to the 35%
requirement.

M.1.7 LBE, SBE, OR DBE PRIME CONTRACTOR PERFORMANCE REQUIREMENTS:

M.1.8

M.1.9

M.1.7.1

M.1.7.2

If an LBE, SBE, or DBE is selected as a prime contractor and is granted points or
price reduction pursuant to the Act or is selected through a set-aside program under
the Act, that LBE, SBE, or DBE prime contractor shall perform at least 35% of the
contracting effort, excluding the cost of materials, goods, and supplies, with its own
organization and resources and, if it subcontracts, at least 35% of the subcontracted
effort, excluding the cost of materials, goods, and supplies, shall be with LBES, SBEs,
or DBEs.

If the total of the contracting effort, excluding the cost of materials, goods, and
supplies, proposed to be performed by the LBE, SBE, or DBE is less than the amount
required by the preceding paragraph, then the LBE, SBE, or DBE shall not be eligible
to receive preference points or a price reduction for a period of not less than two
years.

PRIME CONTRACTOR PERFORMANCE REQUIREMENTSAPPLICABLE TO JOINT

VENTURES:

M.1.8.1

M.1.8.2

If acertified joint venture is selected as a prime contractor and is granted points or
price reduction pursuant to the Act or is selected through a set-aside program under
the Act, the LBE, SBE, or DBE partner of the joint venture shall perform at least 50%
of the contracting effort, excluding the cost of materials, goods, and supplies, with its
own organization and resources and, if the joint venture subcontracts, at least 35% of
the subcontracted effort, excluding the cost of materials, goods, and supplies, shal be
with LBEs, SBEs, or DBEs.

If the total of the contracting effort, excluding the cost of materials, good, and
supplies, proposed to be performed by the LBE, SBE, or DBE is less than the amount
required by the preceding paragraph, then the LBE, SBE, or DBE shall not be eligible
to receive preference points or a price reduction for a period of not less than two
years.

PERFORMANCE REQUIREMENT FOR CONTRACTSOF $1 MILLION OR LESS:

If thisis a construction contract of $1 million or less for which an LBE, SBE, or DBE is selected as

prime contractor and is granted points or price reduction pursuant to the Act or is selected through a
set-aside program under the Act, the LBE, SBE, or DBE prime contractor shall perform at least 50%
of the onsite work with its own work force.
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M.1.10 SUBCONTRACTING PLAN:

Any prime contractor responding to this solicitation shall submit, within 5 days of the contracting
officer’ srequest, a notarized statement detailing its subcontracting plan. Each subcontracting plan
shall include the following:

M.1.10.1

M.1.10.2

M.1.10.3

M.1.10.4

M.1.10.5

M.1.10.6

M.1.10.7

M.1.10.8

M.1.10.9

A description of the goods and services to be provided by the SBEs, or if insufficient
qualified SBEs, then by SBES, LBEs, or DBEs;

A statement of the dollar value, by type of business enterprise, of the bid or proposal
that pertains to the subcontracts to be performed by the SBEs, or if insufficient
qualified SBEs, then by the SBEs, LBES, or DBEs;

The names and addresses of all proposed subcontractors who are SBEs, or if
insufficient qualified SBEs, then who are SBESs, LBEs, or DBEsS,

The name of the individual employed by the prime contractor who will administer the
subcontracting plan, and a description of the duties of the individual;

A description of the efforts the prime contractor will make to ensure that SBES, or if
insufficient SBEs, then SBEs, LBES, or DBEs, will have an equitable opportunity to
compete for subcontracts;

In al subcontracts that offer further subcontracting opportunities, assurances that the
prime contractor will include a statement, approved by the contracting officer, that the
subcontractor will adopt a subcontracting plan similar to the subcontracting plan
required by the contract;

Assurances that the prime contractor will cooperate in any studies or surveys that may
be required by the contracting officer, and submit periodic reports, as requested by
the contracting officer, to allow the District to determine the extent of compliance by
the prime contractor with the subcontracting plan;

List the type of records the prime contractor will maintain to demonstrate procedures
adopted to comply with the requirements set forth in the subcontracting plan, and
include assurances that the prime contractor will make such records available for
review upon the District’ s request; and

A description of the prime contractor’ s recent effort to locate SBES, or if insufficient
SBEs, then SBEs, LBEs, or DBEs and to award subcontracts to them.

90



Restroom Renovation at Petworth, Takoma Park, Solicitation Number: DCCE-2007-B-0096
& Woodridge Neighborhood Branch Libraries

M.1.11 ENFORCEMENT AND PENALTIESFOR WILLFUL BREACH OF SUBCONTRACTING
PLAN:

The willful breach by a contractor of a subcontracting plan for utilization of local, small, or
disadvantaged businesses in the performance of a contract, the failure to submit any required
subcontracting plan monitoring or compliance report, or the deliberate submission of falsified data
may be enforced by the DSLBD through the imposition of penalties, including monetary fines of
$15,000 or 5% of the total amount of the work that the contractor was to subcontract to local, small,
or disadvantaged businesses, whichever is greater, for each such breach, failure, or falsified
submission.
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ATTACHMENTS
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A.

Attachment J.1.4

REQUIRED LABOR CONTRACT PROVISIONS

PAYMENT OF PREDETERMINED MINIMUM WAGES

Standard Contract Clauses (Contracts exceeding $2,000.00)

1. Minimum Wages

(i) All laborers and mechanics employed or working upon the site of the work (or under the

United States Housing Act of 1937 or under the Housing Act of 1949 in the contractor or
developing of the project), will be paid uncorditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such payroll deductions
as are permitted by regulations issued by the Secretary of Labor, United States Department of
Labor, hereinafter referred to as the Secretary of Labor, under the Copeland Act (29 CFT,
Part 3), the full amount of wages and bona- fide fringe benefits (or cash equivaents thereof),
due at the time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the
contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona-fide fringe benefits under
Sections (1)(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics, are considered
wages paid to such laborers or mechanics subject to the provisions of paragraph A(1)(iv) of
this Section; also regular contributions made or costs incurred for more than a weekly period
(but not less than often than quarterly) under plans, funds, or programs which cover the
particular weekly period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in A(4).

Laborers or mechanics performing work in more than one classification may be compensated
at the rate specified for each classification for the time actually worked therein:

Provided, that the employer’ s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph A(1)(ii) of this Section), and the
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(i)(A) The Contracting Officer of the District of Columbia, Office of Property Management,

hereinafter referred to as the Contracting Officer, shall require that any class of laborers or
mechanics which is not listed in the wage determination and which is to be employed under
the contract shall be classified in conformance with the wage determination. The Contracting
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(B)

(A)

(B)

Officer shall approve an additiona classification and wage rate and fringe benefits therefore
only when the following criteria have been met:

D The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

a The classification is utilized in the area by the construction industry; and

b. The proposed wage rate, including any bona-fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, agree with the classification and wage rate (including the
amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the Contracting Officer to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U. S. Department of Labor, Washington, D. C.
20210. The Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within thirty (30) days of receipt and so
advise the Contracting Officer or will notify the Contracting Officer within the thirty (30)
day period that additional time is necessary.

In the event the contractor, or the laborers or mechanics to be employed in the classification
or their representatives, and the Contracting Officer do not agree on the proposed
classification and wage rate (including the amount designated for fringe benefits, where
appropriate), the Contracting Officer shal refer the questions, including the views of all
interested parties and the recommendation of the Contracting Officer, to the Administrator
for determination. The Administrator, or an authorized representative, will issue a
determination within thirty (30) days of receipt and so advise the Contracting Officer or will
notify the Contracting Officer within the 30-day period that additional time is necessary.

The wage rate (including fringe benefits where appropriate), determined pursuant © sub-
paragraphs (1)(B) or (1)(C) of this paragraph, shall be paid to al workers performing work in
the classification under this contract from the first day on which work is performed in the
classfication.

(i) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona-fide fringe benefit or an hourly
cash equivaent thereof.

(iv)

If the contractor does not make payments to a trustee or other third person, the contractor may
consider, as part of the wages of any laborer or mechanic, the amount of any cost reasonably
anticipated in providing bona-fide fringe benefits under a plan or program, Provided, that the
Secretary of Labor has found, upon the written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside, in a separate account, assets for the meeting of obligations under the plan
or program.
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2.

Withholding

The Contracting Officer shall, upon his or her own action or upon written request of an authorized
representative of the United States Department of Labor, withhold or cause to be withheld from the
contractor, under this contract or any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is
held by the same contractor, so much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by
the contractor or any subcontractor, the full amount of wages required by the contract. In the event
of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or
working on the site of the work (or under the United States Housing Act of 1937 or under the
Housing Act of 1949 in the construction or developing of the project), all or part of the wages
required by the contract, the Contracting Officer may, after written notice to the contractor, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any further
payment, advance or guarantee of funds until such violations have ceased.

Payrolls and Basic Records

() Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three (3) years thereafter for all laborers and
mechanics working at the site of the work (or under the United States Housing Act of 1937,
or under the Housing Act of 1949, in the construction or development of the project). Such
records shall contain the name, address, and social security number of each such worker, his
or her correct classification, hourly rates of wages paid (including rates of contributions or
costs anticipated for bona-fide fringe benefits or case equivalents thereof of the types
described in Section 1(b)2(B) of the Davis-Bacon Act), daily and weekly numbers of hours
worked, deductions made and actual wages paid.

Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any
laborer or mechanic include the amount of any costs reasonably anticipated in providing
benefits under a plan or program described in Section 1(b)(2)(B) of the Davis-Bacon Act, the
contractor shall maintain records which show that the commitment to provide such benefitsis
enforceable, that the plan or program is financially responsible, and that the plan or program
has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors
employing apprentices or trainees under approved programs shall maintain written evidence
of the registration of apprenticeship programs, the certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the
applicable programs.

(i) (A)  The contractor shall submit weekly, for each week in which any contract work is
performed, a copy of all payrolls to the District of Columbia Government if the
agency is a party to the contract, but if the agency is not such a party, the contractor
will submit the payrolls to the applicant, sponsor, or owner, as the case may be, for
transmission to the District of completely al of the information required to be
maintained under 5.5(a)(3)(1) of Regulations, 29 CFR Part 5. This information may
be submitted in any form desired. Optional Form WH-347 is available for this
purpose and may be purchased from the Superintendent of Documents (Federal Stock
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(iii)

(B)

(©

(D)

(E)

Number 029-005-00014-1), U. S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for the submission of copies of payrolls
by all subcontractors.

Each payroll submitted shall be accompanied by a “ Statement of Compliance” signed
by the contractor or subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall certify the following:

1) That the payroll for the payroll period contains the information required to be
maintained under 5.5(a)(3)(1) of Regulations, 29 CFR Part 5 and that such
information is correct and compl ete;

2 That each laborer or mechanic (including each helper, apprentice, and
trainee), employed on the contract during the payroll period has been paid the
full weekly wages earned, without rebate, directly or indirectly, and that no
deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in Regulations, 29 CFR
Part 3;

(3)  That each laborer or mechanic has been paid not less than the applicable wage
rates and fringe benefits or cash equivalents for the classification of work
performed, as specified in the applicable wage determination incorporated into
the contract.

The weekly submission of a properly executed certification set forth on the reverse
side of Optional Form WH-347 shall satisfy the requirement for submission of the
“ Statement of Compliance” required by paragraphs (a)(3)(ii)(B) of this section.

The contractor shall notify the Contracting Officer, in writing, of all periods of which
no work is performed. This notification applies to the prime contractor and to all
subcontractors.

The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and
Section 231 of Title 31 of the United States Code.

The contractor or subcontractor shall make the records required under paragraph A(3)(l) of
this section available for inspection, copying or transcribing by authorized representatives of
the Contracting Officer or the United States Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the contractor or
subcontractor fails to submit the required records or to make them available, the Federal
agency may, after written notice to the contractor, sponsor, applicant, or owner, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds.

Furthermore, failure to submit the required records upon request or to make such records
available may be grounds for debarment action pursuant to 29 CFR 5.12.
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4.

Apprentices and Trainees

()

(i)

Apprentices. Apprentices will be permitted to work at less than the predetermined rate for
the work they performed when they are employed pursuant to and individually registered in a
bona-fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Bureau of Apprenticeship and Training, or with a
State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or
her first 90 days of probationary employment as an apprentice in such as apprenticeship
program, who is not individually registered in the program, but who has been certified by the
Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where
appropriate), to be eligible for probationary employment as an apprentice. The allowable
ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable
wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman’ s hourly rate) specified in
the contractor’ s or subcontractor’ s registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the registered program for the apprentice’ s
level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the apprenticeship program does not specify
fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event the Bureau of Apprenticeship and Training,
or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the contractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

Trainees. Except as provided in 20 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under
the plan approved by the Employment and Training Administration. Every trainee must be
paid at not less than the rate specified in the approved program for the trainee’ s level of
progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination.

Trainees shall be paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits, trainees shall be paid the
full amount of fringe benefits listed on wage determination unless the Administrator of the
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Wage and Hour Division determines that there is an apprenticeship program associated with
the corresponding journeyman wage rate on the wage determination, which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate
whose not registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.

i.In the event the Employment and Training Administration withdraws approval of atraining program,
the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

ii.Equal Employment Opportunity. The utilization of apprentices, trainees, and journeymen under this

part shall be in conformity with the equal employment opportunity requirements and
Executive Order 11246, as amended and 29 CFR Part 30.

5. Compliance with Copeland Act Reguirements

The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by
reference in this contract.

6. Subcontr acts

The contractor or subcontractor shall insert in any subcontracts, the clauses contained in 29 CFR
5.5(8)(1) through (10) and such other clauses as the Contracting Officer may, by appropriate
instructions require, and aso a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor with all the contract clausesin 29 CFR 5.5.

7. Contract Termination: Debar ment

A breach of the contract clausesin 29 CFR 5.5 may be grounds for termination of the contract, and
for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act Reguirements

All rulings and interpretations of the Davis-Bacon and related Acts contained in 20 CFR Parts 1, 3
and 5 are herein incorporated by reference in this contract.

9. Disputes Concerning L abor Standards

Disputes arising out of the labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within the
meaning of this clause include disputes between the contractor (or any of its subcontractors) and the
contracting agency, the U. S. Department of Labor, or the employees or their representatives.
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10.

Certification of Eligibility

A.

By entering into this contract, the contractor certifies that neither it (nor he or she), nor any
person or firm who has an interest in the contractor’ s firm who has an interest in the
contractor’ s firm is a person or firm ineligible to be awarded Government contracts by virtue
of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

0] No part of this contract shall be subcontracted to any person or firm ineligible for
award of a Government contract by virtue of Section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1).

(i)  The penalty for making false statements is prescribed in the U. S. Criminal Code, 18
U.S.C. 1001.

Contract Work Hours and Safety Standards Act

The Agency Head shall cause or require the Contracting Officer to insert the following
clauses set forth in paragraphs B(1), (2), (3), and (4) of this Section in full, in any contract
subject to the overtime provisions of the contract Work Hours and Safety Standards Act.
These clauses shall be inserted in addition to the clauses required by 5.5(a) or 4.6 of Part 4 of
29 CFR. Asused in this paragraph, the terms “laborers’ and “mechanics’ include watchmen
and guards.

1. Overtime Requirements

No contractor or subcontractor contracting for any part of the contract work may
require or involve the employment of laborers or mechanics shall require or permit
any such laborer or mechanic in any work week in which he or she is employed on
such work to work in excess of forty hours in such work week unless such laborer or
mechanic receives compensation at a rate not less than one and one- half times the
basic rate of pay for al hours worked in excess of forty hours in such work week,
whichever is greater.

2. Violation: Liability for Unpaid Wages:

Liquidated Damages

In the event of any violation of the clause set forth in subparagraph (1) of this
paragraph, the contractor ad any subcontractor responsible therefore shall be liable
for the unpaid wages. In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each individual |aborer or
mechanic, including watchmen and guards, employed in violation of the clause set
forth in subparagraph (1) of this paragraph, in the sum of $10.00 for each calendar
day on which such individual was required or permitted to work in excess of the
standard work week of forty hours without payment of the overtime wages required
by the clauses set forth in subparagraphs (1) of this paragraph.
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3. Withholding for Unpaid Wages and Liquidated Damages

The Contracting Officer shall, upon his own action or upon written request of an
authorized representative of the Department of Labor, withhold or cause to be
withheld, from any moneys payable on account of work performed by the contractor
or subcontractor under any such contract or any other Federal contract with the same
prime contractor, or any other Federally-assisted contract, subject to the Contract
Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated damages as provided in
the clause set forth in subparagraph (2) of this paragraph.

4. Subcontracts

The contractor or subcontractor shall insert in any subcontracts, the clauses set forth
in subparagraphs (1) through (4) of this paragraph and also a clause requiring the
subcontractors to include tese clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in subparagraphs (1) through (4) of this

paragraph.

C. Contract Work Hours and Safety Standards Act

In addition to the clauses contained in paragraph B, in any contract subject only to the
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in
5.1, the Agency Head shall cause or require the Contracting Officer to insert a clause
requiring that the contractor or subcontractor shall maintain payrolls and basic payroll
records during the course of the work and shall preserve them for a period of three (3) years
from the completion of the contract for al laborers and mechanics, including guards and
watchmen, working on the contract. Such records shall contain the name and address of each
such employee, socia security number, correct classification, hourly rates of wages paid,
daily and weekly number of hours worked, deductions made, and actual wages paid. Further,
the Agency Head shall cause or require the Contracting Officer to insert in any such contract,
a clause providing that the records to be maintained under this paragraph shall be made
available by the contractor or subcontractor for inspection, copying, or transcription by
authorized representatives of the Contracting Officer and the Department of Labor, and the
contractor or subcontractor will permit such representatives to interview employees during
working hours on the job.
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SPECIAL STIPULATIONSPERTAINING TO WAGE RATES

RATES OF WAGES determined by the Secretary of Labor, shall apply if the contract is in excess of
$2,000.00 in amount. The Secretary of Labor has determined that the wage rates for various classes of
mechanics and laborers, enumerated in the attached schedule, were prevailing in the area in which the work
isto be performed at the time of Invitation for Bids.

Each class of laborers and mechanics listed in the attached schedule shall receive not less than the minimum
rate of wage specified therein. In the event that it becomes necessary to employ any laborer or mechanic
whose work is not covered by any of the classifications in said schedule, he shall be paid not less than the
prevailing rates of wages for the class of work done by him. Such rate shall be predetermined by the
Department of Labor through the Materiel Management Officer. In case any disputes arises as to what are
the prevailing rates of wages for work of similar nature, which cannot be adjusted by the Contracting
Officer, the matter shall be referred to the Secretary of Labor for determination, whose decisions thereon
shall be conclusive on all parties.

While the wage rates listed have been determined to be the prevailing rates for the occupations specified,
and the minimum allowable under this specification, it is the responsibility of the contractors to inform
themselves as to the loca labor market and conditions, including any pending legidation or existing
collective bargaining agreements which provide for future increase in rates.

The contractor shall abide by and conform to all applicable laws, Executive Orders, regulations and orders
of Federal Agencies authorized to pass upon and determine wage rates. No increase in the contract price
shall be allowed or authorized on account of the payment of wage rates in excess of those listed.

The District of Columbia may award contracts for other work at the building and site, and this contractor
shall fully cooperate with such other contractors and shall not commit or permit any act in connection with
employment of labor, or otherwise, which will interfere with the performance of work by any other

contractor.
Bidders are required to fully inform themselves on the conditions relating to construction and labor under

which work is now being performed, and this contractor must employ such methods and means in carrying
out hiswork as will not cause any interruption or interference with any other contractor.
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